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ΚΟΙΝ: 
 

- Διπλ. Γραφείο κ. Πρωθυπουργού 
- Διπλ. Γραφείο κ. Υπουργού 
- Διπλ. Γραφείο Μόνιμης Υπηρεσιακής Υφυπουργού κας Παπαδοπούλου 
- Διπλ. Γραφείο Υφυπουργού κ. Θεοχάρη                                                                       χ.σ. 
- Γραφείο κ. Γεν. Γραμμ. ΔΟΣ & Εξωστρέφειας 
- Β΄ Γεν. Δ/νση 
- Β3 Δ/νση 
 

ΕΔ: κ. Πρέσβυ 
 

Θέμα: Δημόσιος Διαγωνισμός Πανεπιστημίου Λιουμπλιάνα αναφορικά με την κατασκευή του 
νέου κτιρίου της Φαρμακευτικής Σχολής (2η φάση έργου). 

 

Παραθέτουμε την πρόσκληση εκδήλωσης ενδιαφέροντος σε δημόσιο διαγωνισμό του 

Πανεπιστημίου της Λιουμπλιάνα, που σχετίζεται με τη 2η φάση των κατασκευαστικών εργασιών, 

αισθητικής ολοκλήρωσης και ηλεκτρομηχανολογικών εργασιών του νέου κτιρίου της Φαρμακευτικής 

Σχολής (σημείο εργοταξίου περιοχή Rožnik, Večna pot 113, Ljubljana). 

Σύμφωνα με το Φορέα δημοπράτησης του έργου, διευκρινίζεται  προς τους υποβάλλοντες 

προσφορά ότι είχε διενεργηθεί ανάλογη διαδικασία, για όλη την κτιριακή εγκατάσταση της 

Φαρμακευτικής Σχολής, τον Ιούλιο παρελθόντος έτους (2025), η οποία ωστόσο δεν ευοδώθηκε, με 

αποτέλεσμα να κατατμηθεί το έργο σε δύο φάσεις. 

Το εν θέματι  έργο συγχρηματοδοτείται με βάση το Νόμο περί Παροχής Χρηματοδοτικών Πόρων 

για Επενδύσεις στον Τομέα της Υγειονομικής Περίθαλψης της Σλοβενίας, κατά τα έτη 2021 - 2031 

(ZZSIZS) και από κονδύλια του προϋπολογισμού, που διατίθενται από το Υπουργείο Υγείας της 

Σλοβενίας. 

Τα στοιχεία επικοινωνίας του Φορέα που έχει προβεί στην προκήρυξη του διαγωνισμού, καθώς 

και οι διαδικαστικές λεπτομέρειες (σχετικοί ηλεκτρονικοί σύνδεσμοι, με βάση την πύλη δημόσιων 

διαγωνισμών της Σλοβενίας) έχουν ως εξής:  

▪ TED number: 654680-2026 (publish date 23.9.2026) 

- PJN (Publication number): JN007494/2026-EUe16/01 (publish date 23.9.2026) 

- TED post no: 654680-2026 (publish date 23.9.2026) 

- Questions, Answers and Explanations (ongoing) 

https://www.enarocanje.si/#/pregled-objav/1176816  

 

Προθεσμία υποβολής προσφοράς (15.12.2026, 10:00): 

Το αντικείμενο της δημόσιας σύμβασης είναι η 2η φάση της κατασκευής του νέου κτιρίου της 

Φαρμακευτικής Σχολής του Πανεπιστημίου της Λιουμπλιάνα (εφεξής: UL FFA), όλα εντός του 

πεδίου εφαρμογής, της ποιότητας και των προθεσμιών που ορίζονται στα έγγραφα του 

https://www.enarocanje.si/#/pregled-objav/1176816
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διαγωνισμού και σύμφωνα με τους νόμους, τους κανονισμούς και άλλους κανονισμούς που 

ισχύουν στη Δημοκρατία της Σλοβενίας. 

- Ημερομηνία δημοσίευσης: 21/9/2026 

- Προθεσμία υποβολής αιτήσεων: 15/12/2026 έως 10.00  

- Κατάσταση ανάρτησης: Σε εξέλιξη 

- Είδος ανάρτησης:  Δημόσιες συμβάσεις 

- Ετικέτες περιεχομένου: Investments, New Construction UL FFA, UL FFA. 

https://www.uni-lj.si/univerza/javne-objave/novogradnja-ul-ffa-2-faza 

 

 

 

 

Συν: 2 

- Πρόσκληση στο Διαγωνισμό, όπως μας περιήλθε ηλεκτρονικά. 

- Τεύχος δημοπράτησης και δείγματα εγγράφων (96 σελ.). 
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ΤΕΧΝΙΚΟ ΕΠΙΜΕΛΗΤΗΡΙΟ ΕΛΛΑΔΑΣ (ΤΕΕ) 
tee@central.tee.gr; 
president@central.tee.gr; 

ΠΑΝΕΛΛΗΝΙΟΣ ΣΥΝΔΕΣΜΟΣ ΑΝΩΝΥΜΩΝ 
ΤΕΧΝΙΚΩΝ ΕΤΑΙΡΕΙΩΝ (ΣΑΤΕ)  

info@sate.gr; 

ΣΥΝΔΕΣΜΟΣ ΤΕΧΝΙΚΩΝ ΕΤΑΙΡΕΙΩΝ ΑΝΩΤΕΡΩΝ 
ΤΑΞΕΩΝ (ΣΤΕΑΤ) 

info@steat.gr; 

ΣΥΝΔΕΣΜΟΣ ΕΛΛΗΝΙΚΩΝ ΓΡΑΦΕΙΩΝ ΜΕΛΕΤΩΝ 
(ΣΕΓΜ) 

segm@segm.gr; 

ΠΑΝΕΛΛΗΝΙΟΣ ΕΝΩΣΗ ΣΥΝΔΕΣΜΩΝ ΕΡΓΟΛΗΠΤΩΝ 
ΔΗΜΟΣΙΩΝ ΕΡΓΩΝ (ΠΕΣΕΔΕ) 

info@pesede.gr; 

ΠΑΝΕΛΛΗΝΙΑ ΕΝΩΣΗ  ΔΙΠΛΩΜΑΤΟΥΧΩΝ 
ΜΗΧΑΝΙΚΩΝ ΕΡΓΟΛΗΠΤΩΝ ΔΗΜΟΣΙΩΝ ΕΡΓΩΝ 
(ΠΕΔΜΕΔΕ) 

info@pedmede.gr; 

ΣΥΛΛΟΓΟΣ ΜΕΛΕΤΗΤΩΝ ΕΛΛΑΔΟΣ (ΣΜΕ) sme@tee.gr; 

ΕΛΛΗΝΙΚΗ ΠΛΑΤΦΟΡΜΑ ΕΡΕΥΝΑΣ ΚΑΙ 
ΤΕΧΝΟΛΟΓΙΑΣ ΓΙΑ ΤΗΝ ΚΑΤΑΣΚΕΥΗ (ΕΠΕΤΚ)  

amoropul@central.tee.gr; 
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TENDER DOCUMENTATION 

 

 

 

Contracting authority: UNIVERSITY OF LJUBLJANA 

Kongresni trg 12 

1000 LJUBLJANA 

Subject of the public contract:  “New construction for UL FFA – Phase 2” 

Type of contract award procedure: Open procedure 

Serial number of public contract: 401-28/2026 

The public tender was published on: Public procurement portal 

Official Journal of the EU 
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B. PROJECT AND OTHER DOCUMENTATION – published on the contracting authority’s 

website at: 

https://uni-lj.si/univerza/javne-objave/novogradnja-ul-ffa-2-faza   

 

- ESPD form  

- Documentation for obtaining opinions and a building permit (DGD) Faculty of Pharmacy, 

project no. 176/2021, designers Arhema d.o.o. and Atelierarhitekti d.o.o., Shared access and 

landscaping of the Faculty of Mechanical Engineering and Faculty of Pharmacy area, project 

no. 362-20, designers IBE d.d. and SADAR + VUGA d.o.o, Faculty of Mechanical Engineering, 

project no. 362-19, designers IBE d.d. and SADAR + VUGA d.o.o;  

- Environmental Impact Report no. 100123-11523, GIGA-R d.o.o. and E-NET OKOLJE d.o.o.; 

- Opinions and consents related to the construction; 

- Integral building permit no. 35105-53/2023-2550-71 dated 16 July 2024 (final 20 September 

2024), issued by the Ministry of Natural Resources and Spatial Planning, Republic of Slovenia; 

- New building of the Faculty of Pharmacy, University of Ljubljana, Detailed design 

documents (PZI), project no. 176/2021, October 2024, clean copy July 2026;  

- New building of the Faculty of Pharmacy, University of Ljubljana, Tender documentation 

(DZR) – Phase 2, no. 176/2021, July 2026; 

- Special technical conditions with annex (ENV1.2 requirements, DGNB Table), August 

2026; 

- Shallow geothermal energy extraction study for FFA, Study No. 3018595, January 2023, 

IRGO Consulting d.o.o. 

- List of key calculation elements. 

 

FOR INFORMATION ONLY 

- Relocation of the S1000 gas pipeline in the OPPN65 area – Biotechnical Centre, project 

no. S 1000/22428, PZI, April 2024, designer: Energetika Ljubljana d.o.o.; 

- Expansion of the public section of the DN150 water supply system for the connection to 

the Faculty of Mechanical Engineering and the Faculty of Pharmacy, project no. KFSFFA-

D549/095, PZI, June 2025, designer: IBE d.d.; 

- Reconstruction of the 20 kV MV cable loop RTP13 Vič 110/20 kV (J17) – (J09) in the area 

of the Faculty of Mechanical Engineering and the Faculty of Pharmacy, project no. 

DFSFFA-D549/095, PZI, January 2025, designer: IBE d.d.; 

 

 

https://www.uni-lj.si/univerza/javne-objave/novogradnja-ul-ffa-2-faza
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Through this public procurement procedure, the contracting authority is procuring the 

implementation of Phase 2 of the new building of the Faculty of Pharmacy, University of 

Ljubljana (hereinafter also: UL FFA). 

The contracting authority clarifies to tenderers that it had previously already conducted a 

public procurement procedure for the construction of the complete new building of the 

Faculty of Pharmacy, University of Ljubljana, which was unsuccessful (publication on the 

public procurement portal under No. JN005665/2025-EUe16/01, dated 18 July 2025).  

The contracting authority then divided the construction of the new building of the Faculty of 

Pharmacy, University of Ljubljana, into two phases. It has already carried out the public 

procurement procedure for the construction, finishing and installation (GOI) works for Phase 

1 of the new UL FFA building (publication on the public procurement portal under No. 

JN009078/2025-EUe16/01, dated 20 November 2025) and the public procurement procedure 

for the construction of the shared access and landscaping of UL FS and UL FFA area 

(publication on the public procurement portal under No. JN002767/2026-EUe16/01, dated 14 

April 2026).  

The contracting authority has already commenced works for Phase 1 of the new UL FFA 

building, comprising excavation and foundation works, installation of geothermal probes, 

execution of works up to level 0, including the construction of the reinforced-concrete slab 

above the basement in a watertight design with the installation of shelter elements, and the 

construction of the shared access road and landscaping of the area of the University of 

Ljubljana, Faculty of Mechanical Engineering (hereinafter: UL FS) and Faculty of Pharmacy.  

Link to the tender documentation:  

• GOI works Phase 1 UL FFA: 

https://www.uni-lj.si/univerza/javne-objave/novogradnja-ul-ffa-1-faza 

• GOI works – shared access and landscaping of UL FS and UL FFA:  

https://www.uni-lj.si/univerza/javne-objave/izvedba-skupnega-uvoza-in-zunanje-ureditve-obmocja-

univerze-v-ljubljani-fakultete-za-strojnistvo-in-fakultete-za-farmacijo 

 

»The present public procurement procedure does not impose any restrictions on the participation 

of economic operators established in third countries that have not concluded an applicable 

international agreement guaranteeing equal and reciprocal access to public procurement markets 

with the European Union. Such economic operators shall nevertheless be entitled to participate in 

this public procurement procedure«. 

 

 

  

https://www.uni-lj.si/univerza/javne-objave/novogradnja-ul-ffa-1-faza
https://www.uni-lj.si/univerza/javne-objave/izvedba-skupnega-uvoza-in-zunanje-ureditve-obmocja-univerze-v-ljubljani-fakultete-za-strojnistvo-in-fakultete-za-farmacijo
https://www.uni-lj.si/univerza/javne-objave/izvedba-skupnega-uvoza-in-zunanje-ureditve-obmocja-univerze-v-ljubljani-fakultete-za-strojnistvo-in-fakultete-za-farmacijo
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I. INVITATION TO TENDER  

 

1. CONTRACTING AUTHORITY: 

UNIVERSITY OF LJUBLJANA  

Kongresni trg 12 

1000 LJUBLJANA 

   

2. SUBJECT OF THE PUBLIC CONTRACT: 

The subject of this public procurement is Phase 2 of the new building of the Faculty of Pharmacy, 

University of Ljubljana (hereinafter also: UL FFA), all within the scope, quality standards, and 

deadlines defined in the tender documentation, and in accordance with the laws, regulations, 

and other provisions applicable in the Republic of Slovenia. 

The works specified in this contract shall be carried out on a “unit-rate price” basis. 

The content of the subject of the public contract and the technical specifications are detailed in the 
project documentation, inventory of GOI works and in other documents published alongside this 
tender documentation.  

Regardless of the information contained in the tender documentation, the tenderer must, prior to 
submitting a bid, obtain all information relating to the subject matter of the contract under this tender 
documentation and that could affect the subject matter of the contract, the tender price or the 
tenderer’s obligations. The tenderer shall not be entitled to any price increase justified by the fact 
that they were not informed of all the conditions and status of the subject matter of the contract.  

The tenderer must offer all required works/equipment/services from the works schedule. The 
technical descriptions, drawings, details, diagrams and other documents in the PZI documentation 
provide an additional description of the items in the works schedule for construction, finishing and 
installation works, materials and equipment, and must be strictly adhered to in conjunction with the 
works schedule. If the tenderer does not complete the works schedule or the cost estimate in full 
(e.g. an individual item is marked with the symbol ‘/’, the symbol ‘-’ or is left blank) or states 0, such 
unfilled item shall be deemed to be free of charge or its price shall be deemed to have been already 
included in other items.   

The project is co-financed under the Act on the provision of financial resources for 
investments in Slovenian healthcare in the period from 2021 to 2031 (ZZSIZS) and from the 
budget funds of the Ministry of Education, Science and Youth (MIZM). 

The payment terms and obligations of the selected tenderer are set forth in detail in the sample 
public contract, which is part of this tender documentation. 

 

1. INVITATION TO TENDER: 

Pursuant to the Public Procurement Act (hereinafter: the ZJN-3), the contracting authority invites 
tenderers to submit their tenders for the performance of the public contract in accordance with the 
specified tender documentation. A tenderer may also be a group of contractors submitting a joint 
tender. 
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2. TYPE OF PROCEDURE: 

The contracting authority is awarding the public contract through an open procedure in accordance 
with Article 40 of ZJN-3.  

 

3. DEADLINES: 

The deadlines for fulfilling all obligations under the public contract are detailed in the sample contract, 
which forms a part of this tender documentation. 

 

6.  DEADLINE AND METHOD OF SUBMITTING THE TENDER: 

The tenderer must submit the tender via the e-JN information system at the web address 
https://ejn.gov.si in accordance with the Instructions for use of the application: TENDERERS 
(hereinafter: Instructions for use of e-JN), which forms a part of this tender documentation and is 
published at the web address:  

https://ejn.gov.si/aktualno/vec-informacij-ponudniki.html. 

 

Prior to submitting a tender, tenderers shall register at https://ejn.gov.si in accordance with the 
Instructions for use of e-JN. If the tenderer is already registered in the e-JN information system, they 
shall log in to the application at the same address. 

The tenderer’s user authorised to submit tenders in the e-JN information system shall submit the 
tender by clicking on the “Submit” button. Upon submission of a tender, the e-JN information system 
shall log the user’s identity and the time of submission of the tender. By submitting a tender, the user 
demonstrates and declares their intention to submit a binding tender on behalf of the tenderer (Article 
18 of the Code of Obligations). Upon submission of a tender, that tender shall be binding for the time 
stated in the tender, unless the tenderer’s user withdraws or amends the tender before the deadline 
for submission. 

Tenders shall be deemed to have been submitted on time if the contracting authority receives them 
via the e-JN system https://ejn.gov.si no later than by the deadline specified in the public 
procurement notice. A tender is deemed to have been submitted if it is marked with the status 
“SUBMITTED” in the e-JN information system. 

The tenderer may withdraw or revise its tender up until the deadline for the submission of tenders. If 
a tenderer withdraws its tender from the e-JN information system, the tender shall be regarded as 
having not been submitted and the contracting authority shall not be able to view it in the e-JN 
system. If a tenderer amends its tender in the e-JN information system, the last submitted tender 
shall be available to the contracting authority in the system.  

Tenders may no longer be submitted after the deadline for submission has expired. 

    

7. INFORMATION REGARDING THE OPENING OF TENDERS: 

The opening of tenders shall take place automatically within the e-JN information system at 
https://ejn.gov.si. The time and date of the opening are specified in the public procurement notice. 

The opening process shall take place with the e-JN information system displaying the tenderer’s 
details, the variants (if required or permitted) and the total tender value automatically at the time set 
for the public opening of tenders, and enabling access to the document that the tenderer uploads to 
the e-JN system under “Total tender value” in the “Cost estimate” section.  

  

https://ejn.gov.si/
https://ejn.gov.si/
https://ejn.gov.si/
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II.  INSTRUCTIONS TO TENDERERS ON COMPILING A 
TENDER 

 

1. The tender must be prepared in the Slovenian language. The value of the tender (tender 
value) must be expressed in EUR (excluding and including VAT). 

2. Tenderers must attach the tender forms, templates and statements, duly completed and signed 

by a legal representative or authorised person (except if expressly required that they be signed 

by a legal representative). 

Tenderers must carefully review all documents and complete all blank spaces in the tender 

documentation, either in ink, ballpoint pen or by computer, using clear block capitals.  

Any corrections to the tender documentation and the tender must be stamped and signed by 

the legal representative or an authorised person at the place of correction. 

All costs in connection with the preparation and submission of the tender shall be borne by the 
tenderer. Under no circumstances shall the contracting authority reimburse tenderers or be liable 
for any costs or other damages arising from participation in the public procurement procedure, 
including in the event of withdrawal from the public contract in accordance with the eighth 
paragraph of Article 90 of the ZJN-3.  

Tenderers may not alter the contracting authority’s conditions and requirements set out in the 
tender documentation. Any changes will be deemed to constitute the tenderer’s disagreement 
with the tender documentation and such a tender will therefore be excluded as inadmissible. 

3. The public procurement procedure is conducted in accordance with the applicable Slovenian 
legislation and the EU legislation relating to public procurement. 

The award of the public contract shall, inter alia, be carried out in accordance with the provisions 
of: 

- the Public Procurement Act (ZJN-3, Official Gazette of the Republic of Slovenia No. 91/15, 

as amended and supplemented), hereinafter referred to as the ZJN-3; 

- the Commission Implementing Regulation (EU) 2019/1780 of 23 September 2019 

establishing standard forms for the publication of notices in the field of public procurement 

and repealing Implementing Regulation (EU) 2015/1986 (e-forms);  

- the Act Regulating the Implementation of the Budgets of the Republic of Slovenia for the 

relevant year(s); 

- the Legal Protection in Public Procurement Procedures Act (Official Gazette of the Republic 

of Slovenia No. 43/11, as amended and supplemented), hereinafter referred to as the 

ZPVPJN; 

- the Public Finance Act (Official Gazette of the Republic of Slovenia No. 11/11, as amended 

and supplemented); 
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- the Code of Obligations (OZ-UPB, Official Gazette of the Republic of Slovenia No. 97/2007, 

as amended and supplemented), hereinafter referred to as the OZ; 

- the Rules on Procedures for Implementing the Budget of the Republic of Slovenia (Official 

Gazette of the Republic of Slovenia No. 50/07, as amended and supplemented); 

- the Integrity and Prevention of Corruption Act (Official Gazette of the Republic of Slovenia, 

No. 69/11, as amended and supplemented), hereinafter referred to as the ZIntPK; 

- the Construction Act (Official Gazette of the Republic of Slovenia No. 199/21, as amended 

and supplemented), hereinafter referred to as the GZ-1; 

- the Decree on waste (Official Gazette of the Republic of Slovenia, No. 77/2022, as amended 

and supplemented); 

- the Decree on the Management of Construction Waste (Official Gazette of the Republic of 

Slovenia, No. 34/08, as amended and supplemented); 

- the Rules on project and other documentation and forms for the construction of buildings 

(Official Gazette of the Republic of Slovenia, No. 30/23); 

- the Architecture and Civil Engineering Act (Official Gazette of the Republic of Slovenia, No. 

61/17, as amended and supplemented), hereinafter referred to as the ZAID; 

- all other applicable legislation and regulations in force in the Republic of Slovenia and the 

EU governing the areas to which the public contract or the subject matter of the public 

contract is related. 

4. Tenderers can get information regarding the preparation of tenders and clarifications on the 
tender documentation on the basis of written questions submitted via the Public procurement 
portal, which must be received no later than the date and time specified in the contract 
notice. The contracting authority will not provide clarifications for the tenderers’ questions 
received after the set deadline. Written responses shall be published on the Public procurement 
portal. 

Tenderers may obtain the tender documentation on the Public procurement portal. 

Any additional explanations, supplements, information or clarifications that have not been 
published on the Public procurement portal shall not be binding on the contracting authority. 

All documentation received may be used solely for the purposes of preparing a tender for 
this project or this public procurement procedure. It must not be reproduced, copied or 
cited in other cases.  

5. Change of tender documentation:  

The contracting authority shall reserve the right to change the tender documentation on its own 
initiative or in response to requests for clarification. In the event of major changes, the contracting 
authority will, if necessary, extend the deadline for the submission of tenders. After the expiry of 
the deadline for the receipt of tenders, the contracting authority may no longer amend or 
supplement the tender documentation. All changes will be published on the Public procurement 
portal. 

6. Variant tenders: 

When evaluating tenders, the contracting authority shall not take variant tenders into account.  
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7. Validity of the tender: 

The tender must be valid up to and including the date specified in Tender Form 3 – Tender.  

8. Amendments and withdrawal of tenders: 

The tenderer may withdraw, supplement or replace the tender up until the deadline for the 
submission of tenders, without the contracting authority being entitled to call upon the tender 
bond. 

After the expiry of the deadline for the submission of tenders, the tenderer may no longer amend, 
supplement or replace the tender submitted with a new one and the contracting authority may 
not accept it. 

Withdrawal of a tender after the expiry of the deadline for submission of tenders and during the 
period of validity of the tender (as stated in the tender) shall result in the forfeiture of the tender 
bond, as set out in the next point of this tender documentation. 

9. Financial tender bond: 

The tenderer must also submit a tender bond to the contracting authority by the deadline for 
submission of tenders, namely: 

a) a bank guarantee or an equivalent surety bond from an insurance company with its registered 
office or branch in the Republic of Slovenia. The amount of the tender bond shall be at least: 
EUR 750,000. The minimum validity of the tender bond shall be until and including: 15 July 2027  

or 

b) a cash deposit of EUR 750,000. The cash deposit must be paid into the University of Ljubljana’s 
current account no. 01100-6030707119 opened with the Bank of Slovenia, quoting reference 
401-30/2025 (tender number) and the purpose: “Cash deposit for the public contract for the New 
building FFA – Phase 2”. The cash deposit must already be in the contracting authority’s bank 
account at the time the deadline for the submission of tenders expires. Tenderers are asked to 
submit proof of payment with their tender. 

A template for the financial tender bond is provided in FORM 7a (FINANCIAL TENDER BOND). If 
a tenderer submits a financial tender bond as specified in point a) above, they must include in their 
tender a financial tender bond which, in terms of content and requirements, fully complies with the 
form. The tender bond must be drawn up in accordance with the Uniform Rules for Demand 
Guarantees (URDG), 2010 revision, issued by the ICC under No. 758. 

The financial tender bond under point a) above must be submitted in the tender as a secure 
electronic document, signed with the guarantor’s qualified digital certificate and allowing 
verification of the authenticity of the signature, or in physical form. The latter must be delivered 
to the contracting authority’s headquarters before the deadline for the submission of tenders. 

The contracting authority shall liquidate the tender bond if the tenderer: 

- unlawfully amends or withdraws their tender after the expiry of the deadline for receipt of 
tenders, while it remains valid; 

- fails to sign the public contract as the successful tenderer, upon request and within the time 
limit set by the contracting authority;  

- as the successful tenderer, fails to provide a performance bond in accordance with the 
provisions of the contract. 
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If a tenderer submits a cash deposit as a tender bond in accordance with point b) above, the 
contracting authority shall return this to an unsuccessful tenderer’s current account without interest 
upon the expiry of the tender’s validity or when the decision on the award of the public contract 
becomes final.  
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III. SELECTION OF THE MOST FAVOURABLE TENDER AND 
ECONOMIC OPERATORS IN THE TENDER 

 

1. Criteria for awarding the public contract 

The criterion for selecting the most favourable tenderer is the most economically 

advantageous tender; the contracting authority will consider the tender price as the sole criterion 

for the award of the public contract. 

The tenderer who submits a valid tender and offers the lowest tender price (EUR excluding VAT) 

will be selected as the most favourable tenderer. If two or more admissible tenderers offer the same 

lowest tender price, the tenderer who submits their tender to the e-JN information system first will 

be selected. 

The tender price is evident from the tender (Tender Form No. 3 – “TENDER”, the cost estimate and 

Tender Form No. 8 – “COST ESTIMATE SUMMARY (BREAKDOWN)”). 

 

2. Tender and instructions for completing the cost estimate 

The tenderer shall submit Tender Form No. 3 – “TENDER” as part of the tender, indicating 

the tender price.  

The tenderer shall upload the completed “COST ESTIMATE SUMMARY (BREAKDOWN)” 

(Tender Form No. 8) to the “Cost estimate” section of the e-JN information system as a PDF 

file, which will be available at the public opening of tenders. In the event of any discrepancies 

between the data in Tender Form No. 8 (“COST ESTIMATE SUMMARY (BREAKDOWN)”) – 

uploaded to the “Cost estimate” section – and the full cost estimate – uploaded to the 

“Documents” section – or the “TENDER” form (Tender Form No. 3), the data in the full cost 

estimate uploaded to the “Documents” section, under “Other Annexes”, shall be deemed 

valid. 

The tender cost estimate (Excel table) must not be amended, supplemented or annotated. 

The tenderer must complete it as follows:  

- for each item in the schedules, complete the column price per unit column. All prices in the works 

schedule are exclusive of VAT. 

NOTE: In the works schedule, commercial names of individual products or references to 

manufacturers may be listed for certain items. Such product references are not a requirement of the 

contracting authority, and compliance with them is not binding on the tenderer. They serve merely 

as an example (description) of a product available on the market, the functionality and quality of 

materials and workmanship of which meet the contracting authority’s expectations. The tenderer 

may offer any similar product from another manufacturer, provided that it serves its purpose equally 
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well and is of the same or better quality, or is at least equivalent to the product indicated as suitable 

in the designer’s bill of quantities. 

3. Information on the tenderer, joint tenders, tenders involving subcontractors and the use 

of capacities of other entities 

For a tender to be admissible, tenderers must meet all the conditions and requirements set out in 

this section of the instructions. 

A) The tender must clearly state the details of the tenderer and the details of the tenderers in a 

joint tender (Tender Form No. 1). If a group of tenderers submits a joint tender, the lead tenderer 

and all tenderers in the joint tender must be specified. 

If the successful tenderer is represented by tenderers in a joint tender, those same tenderers 

acting jointly shall sign the contract with the contracting authority! In the case of a joint tender, all 

documents must be attached to the tender in accordance with point C) Joint tender.  

The tender must include a list of all subcontractors and details of the subcontractors (Tender 

Form No. 1a). If tendering with subcontractors, all documents must be attached to the tender in 

accordance with point B) Tender with subcontractors. 

The tender must clearly indicate the details of the members of the administrative, management 

or supervisory bodies and persons authorised to represent, make decisions or exercise 

control within the tenderer (the lead tenderer and all tenderers in a joint tender) or 

subcontractors (Tender Form No. 2, signed by the member or authorised representative). 

 

B) Tender with subcontractors 

A tender involving subcontractors is a tender which, in addition to the tenderer or tenderers acting 

jointly, also involves other contractors (hereinafter: subcontractors). A subcontractor is any economic 

operator, i.e. a legal or natural person, who, on behalf of the tenderer with whom the contracting 

authority has signed a contract for the performance of a public contract in accordance with the ZJN-

3, supplies goods or provides a service or carries out construction work directly related to the subject 

matter of the public contract. In relation to the contracting authority, the tenderer, as the principal 

contractor, is fully responsible for the performance of the contract awarded, regardless of the number 

of subcontractors. 

If the tenderer acts with subcontractors, in addition to the documents listed in Chapter IV. 

THE METHOD OF VERIFYING THE QUALIFICATION OF TENDERERS, the tenderer must also 

submit the following for each subcontractor: 

- a completed form List of all subcontractors and details of subcontractors, including details 

of the work to be carried out by each subcontractor (Tender Form No. 1a) 

- the European Single Procurement Document (hereinafter: the ESPD form)  

- the subcontractor’s request for direct payment, if the subcontractor so requests (Tender Form 

No. 1a and 1b) 

- the SUBCONTRACTOR’S STATEMENT form, completed and signed by the subcontractor 

(Tender Form No. 1b) 
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The tender with subcontractors must list all subcontractors (name, full address, registration 

number, tax number and bank account details of the subcontractor). It must be specified which part 

of the public contract will be performed by the subcontractors, as well as the type and value of the 

work they will undertake. 

If a subcontractor requests direct payment in accordance with Article 94 of the ZJN-3, the 

submitted documentation must include the subcontractor’s request for direct payment, and the 

successful tenderer shall authorise in the contract the contracting authority to make direct payments 

to subcontractors on the basis of a confirmed invoice and shall make a statement that, upon issuing 

its own invoice, it will also attach the previously confirmed invoices of its subcontractors. 

Direct payment to subcontractors shall only be deemed mandatory under the ZJN-3 if a 

subcontractor requests direct payment in accordance with and in the manner specified in Article 94 

of the ZJN-3; this obligation shall bind the contracting authority and the principal contractor. 

If direct payment to a subcontractor is not mandatory in accordance with Article 94 of the ZJN-3, the 

contracting authority shall require the principal contractor to send it, no later than 60 days after the 

payment of the final invoice or statement of account, a written statement from the principal contractor 

and a written statement from the subcontractor confirming that the subcontractor has received 

payment for the works carried out, services provided or goods supplied directly related to the subject 

matter of the public contract. 

None of the subcontractors may be subject to grounds for exclusion. However, the tenderer 

may demonstrate compliance with the required conditions for cooperation with 

subcontractors, if so specified in Chapter IV. METHOD OF DETERMINING THE TENDERERS’ 

QUALIFICATIONS.  

If a subcontractor is replaced or if the successful tenderer enters into a contract with a new 

subcontractor after signing the public contract, both of which may only be done with the contracting 

authority’s consent, the successful tenderer who has signed the contract with the contracting 

authority must submit the following to the latter within 5 days of the change:  

- a statement that it has settled all undisputed liabilities to the original subcontractor; 

- a request from the new subcontractor for direct payment, if the subcontractor so requests,  

- an authorisation for the payment of services provided directly to the new subcontractor, if the 

subcontractor so requests, 

- all required documentation regarding the absence of the grounds for exclusion from this 

tender documentation; if the tenderer demonstrated its qualifications regarding the conditions 

for participation in the tender by referring to the original subcontractor, then also documentation 

proving that such conditions for participation are met. 

 

C) Where a group of tenderers submits a joint tender: 

After signing the public contract with the contracting authority, the group of tenderers must submit 

a legal document (contract) on joint performance of the contract, clearly specifying the 

following: 
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− the appointment of a lead contractor for the performance of the public contract, 

− the type of work to be carried out by each contractor and their respective responsibilities, 

− a statement that they are familiar with the instructions to tenderers, the tender conditions and 

the criteria for awarding the public contract and that they fully agree with them, 

− a statement that they are familiar with the payment terms from the tender documentation, 

and 

− a statement that the tenderers shall be jointly and severally liable to the contracting authority. 

If a public contract is signed with a group of tenderers, those same tenderers or contractors shall 

also be the signatories to such public contract. 

All joint tenderers must attach the ESPD form and other documents as specified in Chapter IV. 

METHOD OF DETERMINING THE TENDERERS’ QUALIFICATIONS.  

Any of the joint tenderers may submit a financial tender bond as specified in point 9 of the 

previous chapter of this tender documentation.  

None of the joint tenderers may be subject to grounds for exclusion. However, a tenderer 

may demonstrate compliance with the required conditions for participation with joint 

tenderers if so specified in Chapter IV. METHOD OF DETERMINING THE TENDERERS’ 

QUALIFICATIONS.  
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IV. METHOD OF DETERMINING THE TENDERERS’ 
QUALIFICATIONS 

 

A. Grounds for exclusion (Article 75 of the ZJN-3) 

 GROUND FOR EXCLUSION EVIDENCE 

1. There are no grounds for exclusion regarding 

the economic operator (tenderer, partner in a 

joint tender, subcontractor): 

(a) neither the economic operator nor its 

representatives (i.e. persons who are 

members of the economic operator’s 

administrative, management or supervisory 

body, or who are authorised for 

representation, decision-making or control 

within it) have been convicted by a final 

judgment for criminal offences under the 

Criminal Code (Official Gazette of the 

Republic of Slovenia, No. 50/12 – official 

consolidated text, 6/16 – corr., 54/15, 38/16, 

27/17, 23/20, 91/20, 95/21, 186/21 and 

105/22 – ZZNŠPP; hereinafter: the KZ-1) as 

set out in the first paragraph of Article 75 of 

the ZJN-3, or for comparable criminal 

offences handed down by foreign courts, or, 

in the case of a final conviction, the economic 

operator has taken sufficient measures to 

demonstrate its reliability despite the 

existence of the relevant ground for 

exclusion, in accordance with the ninth 

paragraph and taking into account the tenth 

and eleventh paragraphs of Article 75 of ZJN-

3; 

b.) the economic operator meets its 

mandatory contributions and other non-tax 

financial obligations in accordance with the 

law governing financial administration, which 

are collected by the tax authority in 

accordance with the regulations of the 

The tenderer, joint tenderers and potential 

subcontractors shall submit: 

- A completed ESPD form, which the 

tenderer shall complete on the ESPD 

website – GOV.SI Portal, Part III: Grounds 

for exclusion. 

The ESPD form must be attached for each 

economic operator in the tender (i.e. the 

tenderer, a joint tenderer, a subcontractor) 

             AND 

- Each representative of each economic 

operator (i.e. the tenderer, a joint tenderer, 

a subcontractor) shall submit a completed 

and signed Tender Form No. 2 – 

INFORMATION ON THE MEMBERS OF 

MANAGEMENT, GOVERNANCE OR 

SUPERVISORY BODIES AND PERSONS 

AUTHORISED TO REPRESENT, DECIDE 

OR SUPERVISE WITHIN THE 

TENDERER (the lead tenderer and all 

joint tenderers) OR 

SUBCONTRACTORS 

               OR 

- An extract from the criminal record, which 

must not be older than 4 months from the 

deadline for submission of tenders.  

 

For an economic operator and/or 

representative with its registered 

office/permanent residence/nationality 

abroad, the following rule shall apply:  
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country in which it is established or the 

regulations of the contracting authority’s 

country. An economic operator shall also be 

considered not to comply with its obligations 

as referred to in the preceding sentence if it 

has not submitted all the withholding tax 

returns for income from the employment 

relationship for the period of five years 

preceding the date of the submission of the 

tender or request. An economic operator shall 

not be excluded if, by the deadline for the 

submission of applications or tenders, it 

settles any outstanding liabilities amounting 

to 50 euros or more and submits all 

withholding tax returns for income from 

employment for the period of the last five 

years up to the deadline for the submission of 

the application or tender; 

c.) the economic operator is not listed in the 

register of economic operators subject to the 

additional sanctions of exclusion from public 

procurement procedures; 

d.) in the last three years prior to the deadline 

for the submission of tenders, the economic 

operator has not been fined twice by a final 

decision of a competent authority of the 

Republic of Slovenia, another Member State 

or a third country for an offence related to 

remuneration for work, working hours, rest 

periods, the performance of work under civil 

law contracts despite the existence of 

elements of an employment relationship or in 

connection with undeclared work. 

 

NOTE: None of the economic operators 

participating in the tender (i.e. the 

tenderer, joint tenderers, subcontractors) 

may be subject to the above-mentioned 

grounds for exclusion. 

In relation to the grounds for exclusion under 

point a) (first paragraph of Article 75 of the 

ZJN-3), in addition to the ESPD form and 

Tender Form No. 2 – “INFORMATION ON 

THE MEMBERS OF MANAGEMENT, 

GOVERNANCE OR SUPERVISORY 

BODIES AND PERSONS AUTHORISED TO 

REPRESENT, DECIDE OR SUPERVISE 

WITHIN THE TENDERER” (the lead tenderer 

and all joint tenderers) or 

SUBCONTRACTORS”, an extract from the 

relevant register, such as the criminal record, 

must be submitted for the economic operator 

AND its representatives; this extract must not 

be older than 4 months from the deadline for 

submission of tenders; if such a register does 

not exist, an equivalent document must be 

issued by the competent judicial or 

administrative authority in the country of 

origin or the country in which the economic 

operator or the representative of the 

economic operator has its registered 

office/residence/nationality, and from which it 

is evident that the stated grounds for 

exclusion do not exist. 
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2. In accordance with point f. of paragraph 6 of 

Article 75 of the ZJN-3, the contracting 

authority shall also exclude from the public 

procurement procedure any economic 

operator which, in a previous public contract or 

concession contract concluded with the 

contracting authority, demonstrated significant 

or persistent shortcomings in the fulfilment of 

a key obligation, as a result of which the 

contracting authority terminated the previous 

contract or agreement early or claimed 

damages, or if other comparable sanctions 

were imposed. 

 

NOTE: None of the economic operators 

participating in the tender (i.e. the 

tenderer, joint tenderers, subcontractors) 

may be subject to the above-mentioned 

ground for exclusion. 

The contracting authority shall verify the 

relevant grounds for exclusion against its own 

records. 

 

   

 

B. Conditions of participation. Economic, financial, technical and personnel conditions 

for the recognition of ability (Articles 76 and 77 of the ZJN-3): 

 CONDITION FOR PARTICIPATION EVIDENCE 

1. The tenderer AND any partners in a joint 

tender meet the condition for participation: 

The tenderer (and any partners in a joint 

tender) had no overdue outstanding liabilities 

in the last 4 months prior to the publication of 

this public procurement procedure. 

 

NOTE: The tenderer and all joint tenderers 

must meet the above condition for 

participation.  

The tenderer and any joint tenderers shall 

submit: 

- A completed ESPD form (Part IV: 

Conditions for participation; B: Economic 

and financial standing) for the tenderer 

and each partner in a potential joint tender.  

Note: Before awarding the public contract, the 

contracting authority shall ask the tenderer to 

whom it has decided to award the public 

contract to submit the following evidence or 

documents relating to their economic and 

financial capacity: 
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- Legal entities with registered office in 

the Republic of Slovenia shall submit: the 

S.BON-1/P form 

- Sole proprietors with registered office 

in the Republic of Slovenia: the S.BON-1 

form. 

- Tenderers with a registered office 

abroad shall submit evidence containing the 

information required by the contracting 

authority as conditions for the recognition of 

economic and financial capacity.  

Evidence or certificates may not be older than 

30 days from the date of opening of tenders. 

2.  The tenderer OR any partner in a joint tender 

must meet the condition for participation: 

 

The tenderer OR at least one of the partners 

in the joint tender must demonstrate an 

average annual revenue of at least EUR 

30,000,000.00 in 2024 and 2025. 

 

NOTE: The above condition for 

participation may be met by the tenderer or 

by any partner in a joint tender. In this 

respect, the revenues of partners in a joint 

tender shall not be aggregated, i.e. the 

average annual revenue of at least EUR 

30,000,000.00 must be demonstrated in full 

by a single partner in the joint tender. 

 

The tenderer or any partner in a joint tender 

shall submit: 

- A completed ESPD form (Part IV: 

Conditions for participation; B: Economic 

and financial standing). 

Note: Before awarding the public contract, the 

contracting authority shall ask the tenderer to 

whom it has decided to award the public 

contract to submit the following evidence or 

documents relating to their economic and 

financial capacity: 

- Legal entities with registered office in 

the Republic of Slovenia shall submit: the 

S.BON-1/P form 

- Sole proprietors with registered office 

in the Republic of Slovenia: the S.BON-1 

form. 

- Tenderers with registered office 

abroad shall submit evidence containing the 

information required by the contracting 

authority as conditions for the recognition of 

economic and financial capacity. 

Evidence or certificates may not be older than 

30 days from the date of opening of tenders. 
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3. The tenderer OR any partners in a joint tender 

OR the subcontractor must meet the condition 

for participation: 

The economic operator must demonstrate 

that, in the period from 1 January 2010 

onwards, it has successfully completed one 

(1) comparable reference contract.  

A comparable reference project is defined as 

the execution of construction, craft and 

installation works (“GOI works”) involving the 

construction of a new building or the 

reconstruction of at least one complex 

structure (Article 8 of the Decree on the 

Classification of Structures, Official Gazette of 

the Republic of Slovenia, No. 96/22) classified 

as an Office and Administrative Building (No. 

122), Commercial Building (No. 12301), 

Building for Public Use (No. 126) or Industrial 

Building (No. 1251) according to the 

Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of 

Structures (Official Gazette of the Republic of 

Slovenia, No. 96/22), where the value of the 

GOI works under the reference project 

amounted to at least EUR 10 million, excluding 

VAT. 

The contracting authority will recognise a 

reference project as suitable if, for all 

reference projects involving new construction 

or reconstruction, an operating permit or 

another comparable decision by a foreign 

authority competent to issue such a decision 

abroad has been obtained. The contracting 

authority will recognise the reference project if 

the operating permit or other decision referred 

to in the preceding sentence had been 

obtained within the period specified above. 

 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 

participation; C: Technical and 

professional capacity.) 

         AND 

- Tender Form No. 4a – LIST OF THE 

ECONOMIC OPERATOR’S MOST 

IMPORTANT REFERENCES** 

     AND 

- Tender Form 4b – Certificate from the 

reference contracting authority** 

 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may require tenderers to submit 

other evidence demonstrating compliance 

with the reference condition (e.g. handover 

report, contract, purchase order, etc.). 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

20/96 

 

the economic operators participating in the 

tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will perform 

works with a total value of at least 20% of 

the estimated tender value. 

4. The tenderer OR any partners in a joint 

tender OR the subcontractor must meet the 

condition for participation: 

The economic operator must demonstrate, in 

respect of the proposed site manager, that: 

- in the period from 1 January 2010 

onwards, it has acted as site manager 

or assistant site manager for one (1) 

comparable reference project.  

 

A comparable reference project is defined as 

the execution of construction, craft and 

installation works (“GOI works”) involving the 

construction of a new building or the 

reconstruction of at least one complex 

structure (Article 8 of the Decree on the 

Classification of Structures, Official Gazette of 

the Republic of Slovenia, No. 96/22) classified 

as an Office and Administrative Building (No. 

122), Commercial Building (No. 12301), 

Building for Public Use (No. 126) or Industrial 

Building (No. 1251) according to the 

Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of 

Structures (Official Gazette of the Republic of 

Slovenia, No. 96/22), where the value of the 

GOI works under the reference project 

amounted to at least EUR 10 million, excluding 

VAT. 

The contracting authority will recognise a 

reference project as suitable if an operating 

permit or another comparable decision by a 

foreign authority competent to issue such a 

decision abroad has been obtained for the new 

building or the reconstruction. The contracting 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 

participation; C: Technical and 

professional capacity.) 

                   AND 

- Tender Form No. 4c – STATEMENT* 

AND LIST OF MOST IMPORTANT 

REFERENCES** FOR THE SITE 

MANAGER** 

                   AND 

- Tender Form 4d – Certificate from 

the reference contracting authority for 

the site manager or assistant site 

manager** 

*The contracting authority reserves the right to 

ask the selected tenderer to submit 

appropriate evidence demonstrating fulfilment 

of the relevant condition (e.g. a language 

proficiency certificate…). 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may ask the tenderers to submit 

other evidence demonstrating the fulfilment of 

the reference condition (e.g. handover report, 

contract, purchase order, etc.). 
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authority will recognise the reference project if 

the operating permit or other decision referred 

to in the preceding sentence had been 

obtained within the period specified above. 

    - is fluent in the Slovenian language*. 

 

* A person is considered to be fluent in the 

Slovenian language if they have obtained the 

required formal education in the Republic of 

Slovenia or hold a certificate issued by a duly 

authorised institution confirming knowledge of 

the Slovenian language at the B1 level in 

accordance with the Common European 

Framework of Reference for Languages – 

CEFRL. 

 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

the economic operators participating in the 

tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will perform the 

above-mentioned services under the 

relevant public contract. 

5. The tenderer OR any partners in a joint tender 

OR the subcontractor must meet the condition 

for participation: 

The economic operator must demonstrate, in 

respect of the proposed authorised 

engineer/construction manager, that it has, 

since 1 January 2010, acted as an authorised 

engineer/construction manager or assistant 

authorised engineer/construction manager in 

the construction of one (1) comparable 

reference project. 

 

A comparable reference project is defined as 

the execution of construction, craft and 

installation works (“GOI works”) involving the 

construction of a new building or the 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 
participation; C: Technical and 
professional capacity.) 
 

                  AND 

- Tender Form No. 4e – LIST OF THE 
MOST IMPORTANT REFERENCES 
FOR THE AUTHORISED 
ENGINEER/CONSTRUCTION 
MANAGER**  
 

                 AND 

- Tender Form 4f – Certificate from the 

reference contracting authority for the 

authorised engineer/construction 
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reconstruction of at least one complex 

structure (Article 8 of the Decree on the 

Classification of Structures, Official Gazette of 

the Republic of Slovenia, No. 96/22) classified 

as an Office and Administrative Building (No. 

122), Commercial Building (No. 12301), 

Building for Public Use (No. 126) or Industrial 

Building (No. 1251) according to the 

Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of 

Structures (Official Gazette of the Republic of 

Slovenia, No. 96/22), where the value of the 

GOI works under the reference project 

amounted to at least EUR 10 million, excluding 

VAT. 

 

The contracting authority will recognise a 

reference project as suitable if an operating 

permit or another comparable decision by a 

foreign authority competent to issue such a 

decision abroad has been obtained for the new 

building or the reconstruction. The contracting 

authority will recognise the reference project if 

the operating permit or other decision referred 

to in the preceding sentence had been 

obtained within the period specified above. 

 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

the economic operators participating in 

the tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will perform the 

above-mentioned services under the 

relevant public contract. 

manager or assistant authorised 

engineer/construction manager** 

 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may ask the tenderers to submit 

other evidence demonstrating the fulfilment of 

the reference condition (e.g. handover report, 

contract, purchase order, etc.). 

 

6. The tenderer OR any partners in a joint tender 

OR the subcontractor must meet the condition 

for participation: 

The economic operator must demonstrate, in 

respect of the proposed authorised 

engineer/mechanical engineering 

manager, that it has, since 1 January 2010, 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 
participation; C: Technical and 
professional capacity.) 
 

                 AND 
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acted as an authorised engineer/mechanical 

engineering manager or assistant authorised 

engineer/mechanical engineering manager in 

the construction of one (1) comparable 

reference project. 

 

A comparable reference project is defined as 

the execution of construction, craft and 

installation works (“GOI works”) involving the 

construction of a new building or the 

reconstruction of at least one complex 

structure (Article 8 of the Decree on the 

Classification of Structures, Official Gazette of 

the Republic of Slovenia, No. 96/22) classified 

as an Office and Administrative Building (No. 

122), Commercial Building (No. 12301), 

Building for Public Use (No. 126) or Industrial 

Building (No. 1251) according to the 

Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of 

Structures (Official Gazette of the Republic of 

Slovenia, No. 96/22), where the value of the 

GOI works under the reference project 

amounted to at least EUR 10 million, excluding 

VAT. The value of mechanical engineering 

works on each individual reference project 

must have amounted to at least EUR 2 

million excluding VAT. 

The contracting authority will recognise a 

reference project as suitable if an operating 

permit or another comparable decision by a 

foreign authority competent to issue such a 

decision abroad has been obtained for the new 

building or the reconstruction. The contracting 

authority will recognise the reference project if 

the operating permit or other decision referred 

to in the preceding sentence had been 

obtained within the period specified above. 

 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

- Tender Form No. 4g – 
STATEMENT AND LIST OF THE 
MOST IMPORTANT 
REFERENCES** FOR THE 
AUTHORISED 
ENGINEER/MECHANICAL 
ENGINEERING MANAGER 

 

                    AND 

- Tender Form No. 4h – Certificate of 

the reference contracting authority for 

the authorised engineer/mechanical 

engineering manager or the assistant 

authorised engineer/assistant 

mechanical engineering manager** 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may ask the tenderers to submit 

other evidence demonstrating the fulfilment of 

the reference condition (e.g. handover report, 

contract, purchase order, etc.). 
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the economic operators participating in the 

tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will perform those 

works with a total value of at least 10% of 

the estimated tender value. 

7. The tenderer OR any partners in a joint tender 

OR the subcontractor must meet the condition 

for participation: 

The economic operator must demonstrate, in 

respect of the proposed authorised 

engineer/electrical engineering manager, 

that it has, since 1 January 2010, acted as an 

authorised engineer/electrical engineering 

manager or assistant authorised 

engineer/electrical engineering manager in the 

construction of one (1) comparable 

reference project. 

 

A comparable reference project is defined as 

the execution of construction, finishing and 

installation works (“GOI works”), including the 

new construction or reconstruction of at least 

one (1) complex building (Article 8 of the 

Decree on the classification of structures 

(Official Gazette of the Republic of Slovenia, 

No. 96/22)) classified as a Building (No. 1 

according to the Classification of the types of 

constructions (CC-SI) – Decree on the 

classification of structures (Official Gazette of 

the Republic of Slovenia, No. 96/22)), where 

the value of the GOI works for one of the 

reference projects should be at least EUR 15 

million excluding VAT and that of the GOI 

works for the other reference project at least 

EUR 10 million excluding VAT. The value of 

electrical engineering works on each 

individual reference project must have 

amounted to at least EUR 1.5 million 

excluding VAT. 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 
participation; C: Technical and 
professional capacity.) 

 

               AND 

- Tender Form No. 4i – STATEMENT 
AND LIST OF THE MOST 
IMPORTANT REFERENCES** FOR 
THE AUTHORISED 
ENGINEER/ELECTRICAL 
ENGINEERING MANAGER 

 

                AND 

- Tender Form 4j – Certificate from the 

reference contracting authority for the 

authorised engineer/electrical 

engineering manager or assistant 

authorised engineer/assistant 

electrical engineering manager** 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may ask the tenderers to submit 

other evidence demonstrating the fulfilment of 

the reference condition (e.g. handover report, 

contract, purchase order, etc.). 
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The contracting authority will recognise a 

reference project as suitable if an operating 

permit or another comparable decision by a 

foreign authority competent to issue such a 

decision abroad has been obtained for the new 

building or the reconstruction. The contracting 

authority will recognise the reference project if 

the operating permit or other decision referred 

to in the preceding sentence had been 

obtained within the period specified above. 

 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

the economic operators participating in the 

tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will perform those 

works with a total value of at least 10% of 

the proposed tender value.  

8. The tenderer OR any partners in a joint tender 

OR the subcontractor must meet the condition 

for participation: 

The economic operator must demonstrate that 

the proposed BIM coordinator: 

- has participated as a BIM coordinator 

or as an assistant BIM coordinator 

within the last 10 years before the 

publication of this public tender in the 

design or construction of at least one 

(1) complex building with the GOI 

works value of at least EUR 5 million 

excluding VAT. The contracting 

authority will accept references if the 

building was handed over to the 

reference contracting authority during 

the period specified above (in the last 

10 years before the publication of this 

public tender); 

The tenderer OR any joint tenderer OR the 

subcontractor must submit a completed: 

- ESPD form (Part IV: Conditions for 
participation; C: Technical and 
professional capacity.) 

 

                 AND 

- Tender Form No. 4k – STATEMENT* 
AND LIST OF MOST IMPORTANT 
REFERENCES** FOR THE BIM 
COORDINATOR 

 

                AND 

- Tender Form 4l – Certificate from the 

reference contracting authority for the 

BIM Coordinator or the assistant BIM 

coordinator** 

 

*The contracting authority reserves the right to 

ask the selected tenderer to submit 
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- holds at least a Bologna first-cycle 

degree in a technical field. 

NOTE: Compliance with the reference 

condition may be demonstrated by any of 

the economic operators participating in the 

tender (the tenderer, partners in a joint 

tender or a subcontractor), provided that 

such economic operator will also perform 

the works of this type. 

 

appropriate evidence demonstrating fulfilment 

of the relevant condition (e.g. certificates of 

education and training…). 

**The contracting authority reserves the right 

to verify the authenticity and eligibility of the 

reference projects listed in the tender with the 

reference contracting authorities. Prior to 

awarding the public contract, the contracting 

authority may ask the tenderers to submit 

other evidence demonstrating the fulfilment of 

the reference condition (e.g. handover report, 

contract, purchase order, etc.). 

 

C. 

 

Fulfilment of other conditions/requirements of the contracting authority:  

 CONDITION/REQUIREMENT OF THE 

CONTRACTING AUTHORITY 

EVIDENCE 

1. The tenderer AND any partners in a joint 

tender AND the subcontractor must meet the 

following condition: 

Statement by the economic operator (i.e. the 

tenderer and any joint tenderers, as well as all 

subcontractors) that it is not in any of the 

situations listed below, as defined in the first 

paragraph of Article 5k of COUNCIL 

REGULATION (EU) 2022/576 of 8 April 2022 

amending Regulation (EU) No. 833/2014 

concerning restrictive measures in view of 

Russia’s actions destabilising the situation in 

Ukraine: 

 a) a Russian national or a natural or legal 

person, entity or body established in 

Russia; 

b) legal persons, entities or bodies in 

which an entity referred to in point a) holds, 

directly or indirectly, a shareholding of more 

than 50%; or 

c) natural or legal persons, entities or 

bodies acting on behalf of or upon the 

The tenderer AND any joint tenderers AND the 

subcontractor shall submit the completed: 

 

Tender Form No. 5 – STATEMENT OF THE 

ECONOMIC OPERATOR 
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instructions of an entity referred to in point 

a) or b), 

d) a subcontractor, supplier or entity 

whose capacities are used within the 

meaning of the public procurement 

directives, representing more than 10% of 

the contract value.  

NOTE: None of the economic operators 

participating in the tender (i.e. the 

tenderer, joint tenderers, subcontractors) 

may be subject to the above-mentioned 

circumstance. 

2. The tenderer offers equipment or services 

that meet all the technical specifications and 

other requirements of the contracting 

authority set out in this tender documentation, 

including the specifications and requirements 

specified in the project documentation and 

the works schedule. 

The contracting authority reserves the right to 

subsequently ask the tenderer to submit 

brochures and technical specifications for the 

equipment/services offered. 

 

In any event it may ask the successful 

tenderer to submit samples or technical 

specifications indicated in the public contract 

after the contract has been signed. 
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V. OTHER CONDITIONS, NOTICES AND RIGHTS 

 

1. The contracting authority hereby warns the tenderer:  

• that it must not initiate or carry out any actions that would predetermine the selection of a 
particular tender during the public procurement procedure,  

• that it may not initiate activities that could result in the contract not entering into force or not being 
completed in the period from the selection of the tenderer to the entry into force of the contract; 

• that neither party may initiate or carry out procedures that would hinder the annulment or 
amendment of the decision on the selection of the contractor or affect the impartiality of the 
review committee, 

• that, in accordance with Article 35 of the ZJN-3, the specification of the supplies, services or 
works tendered and the quantities indicated in the specification, the price per unit, the value of 
individual items and the total tender value, and all data that affected the tender classification 
under other criteria shall be public information; therefore, the contracting authority will not take 
into account any indication by the tenderer that the cited information constitutes a trade secret, 

• that the tenderer must indicate in their tender which parts of the tender constitute a trade secret; 
the contracting authority will not take into account any subsequent indications, 

• prior to the conclusion of a public contract with a value exceeding EUR 10,000 excluding VAT, 
the successful tenderer must submit to the contracting authority a statement or information 
regarding the participation of natural and legal persons in the ownership of the successful 
tenderer, including the participation of silent partners, and on economic operators which, in 
accordance with the provisions of the law governing companies, are deemed to be companies 
related to the selected tenderer, as provided for in the sixth paragraph of Article 14 of the 
Integrity and Prevention of Corruption Act (ZIntPK). The same applies to tenderers in a joint 
tender and subcontractors requiring direct payment. For natural persons, the statement shall 
contain the first name and surname, residential address and share of ownership. If the 
successful tenderer submits a false statement or provides untrue information regarding the 
above-mentioned facts, this shall result in the nullity of the public contract. 

2. If the successful tenderer fails to respond to the contracting authority’s invitation to sign the 
contract within 8 days, the successful tenderer shall be deemed to have withdrawn from the 
tender. In such case, the contracting authority shall redeem the financial tender bond regardless 
of the reasons for the withdrawal from the tender.  

3. The successful tenderer shall not be entitled to claim subsequent price increases on the grounds 
of incomplete or inadequate tender documentation for the parts of the public contract that were 
inadequately defined in the tender documentation, which the successful tenderer could have 
foreseen considering the subject matter of the public contract and the entire documentation. 

4. The contracting authority reserves the right in accordance with Article 90 of the ZJN-3 to 
suspend the public procurement procedure, reject all tenders or withdraw from the 
execution of the public contract. The contracting authority also reserves the right to sign a 
contract for a reduced scope of the subject matter of the contract or not to conclude a contract 
with any tenderer, all without any obligation to reimburse costs or other damages to tenderers. 
By submitting a tender, tenderers expressly agree to the above. 

5. A request for legal protection in public procurement procedures may be filed against any action 
taken by the contracting authority in the public procurement procedure, unless otherwise 
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provided for in the Public Procurement Act (ZJN-3) or the Legal Protection in Public Procurement 
Procedures Act (ZPVPJN). A request for review shall be filed within the time limit specified in 
Article 25 of the ZPVPJN. 

The applicant shall submit the request for review via the eRevizija portal 

(https://www.portalerevizija.si/). An applicant for a review relating to the content of the notice, the 

invitation to tender or the tender documentation must pay a fee of EUR 4,000.00 before 

submitting the application. The applicant must attach a confirmation of payment of the fee to the 

application for review. 

The fee for the pre-review and review procedure must be paid by the applicant into the current 

account of the Ministry of Finance, number SI56 0110 0100 0358 802, held at the Bank of 

Slovenia, Slovenska 35, 1505 Ljubljana, Slovenia, SWIFT CODE: BSLJSI2X; IBAN: 

SI56011001000358802 – fee for the public procurement review procedure. 

The reference number in accordance with Model 11 shall be used for the payment of fees. The 

reference number consists of three parts of data (P1 – P2 – P3). The first and second parts of 

the reference, P1 and P2, are always the same and are separated by a hyphen, where the value 

of P1 is 16110 and the value of P2 is 7111290. The last, third part of the reference, P3, represents 

the publication number of the public procurement notice on the Public procurement portal. It 

consists of 8 digits, with the first six digits representing the publication number of the public 

procurement notice and the last two digits representing the year from the publication number of 

the public procurement notice. 

 

 

 

UNIVERSITY OF LJUBLJANA 

Kongresni trg 12, 1000 Ljubljana 

Prof. Dr Gregor Majdič, Rector 
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VI. TENDER FORMS AND SAMPLES 
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Tender Form No. 1 

 

DATA ON THE TENDERER AND ANY JOINT TENDERERS 

(Instruction: if there are a large number of tenderers, the above table or form shall be copied in the 

required number of copies.) 

 

a) TENDERER OR LEAD TENDERER (in the case of a joint tender): 

 Name of the tenderer  

 Address and registered office of the tenderer  

 All legal representatives or authorised persons  

 

 Contact person  

 Telephone  

 Email  

 Transaction account of the company  

 Company registration number  

 VAT ID number  

 

 

b) THE FOLLOWING TENDERERS WILL PARTICIPATE JOINTLY IN THE PUBLIC 

CONTRACT: 

1. Joint tenderer: 

 Name of the joint tenderer:  

 Address and registered office of the joint tenderer  

 All legal representatives or authorised persons  

 

 Contact person  

 Telephone  

 Email  

 Transaction account of the company  
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 Company registration number  

 VAT ID number  

 Type of works to be performed  

 Value of works to be performed (EUR excluding 

VAT) 

 

 

2. Joint tenderer: 

 Name of the joint tenderer:  

 Address and registered office of the joint tenderer  

 All legal representatives or authorised persons  

 

 Contact person  

 Telephone  

 Email  

 Transaction account of the company  

 Company registration number  

 VAT ID number  

 Type of works to be performed  

 Value of works to be performed (EUR excluding 

VAT) 

 

 

 

Date: Signature of the tenderer/lead 

tenderer in a joint tender: 

____________________ __________________________ 

  

 

Note: It is desirable that the tenderer attach certificates of no conviction for the tenderer/joint 

tenderer. 
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Tender Form No. 1a 

 

LIST OF ALL SUBCONTRACTORS AND DATA ON SUBCONTRACTORS 

(Instruction: This form is to be completed only if the tenderer is acting with subcontractors. In the 

event of a large number of subcontractors, the form should be adapted or copied and attached in 

multiple copies)  

 

THE FOLLOWING SUBCONTRACTORS WILL PARTICIPATE IN THE EXECUTION OF THE 

PUBLIC CONTRACT: 

 

 Name of subcontractor  

 Address and registered office of the subcontractor  

 All legal representatives or authorised persons  

 

 

 Contact person  

 Telephone  

 Email  

 Transaction account of the company  

 Company registration number  

 VAT ID number  

 Type of works to be performed  

 Value of works to be performed (EUR excluding 

VAT) 

 

The subcontractor requests direct payment (mark as 

appropriate) 

     YES / NO 

 

Date: Subcontractor’s signature: 

____________________ _____________________ 

 

Note: It is desirable that the tenderer attach the subcontractor’s certificates confirming the absence 

of any criminal record.   
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Tender Form No. 1b 

 

STATEMENT OF THE SUBCONTRACTOR 

 

SUBCONTRACTOR: 

 

____________________________________________________________________________ 

(name) 

 

____________________________________________________________________________ 

(address) 

 

 

I, the undersigned subcontractor, hereby state that: 

- we are familiar with the instructions, the tenderer and the tender conditions, as well as the 

criteria for the award of the public contract, and that we fully agree with them; 

- we are familiar with the payment terms set out in the tender documentation; 

- in the event that we request direct payment, we give the contracting authority our consent to 

settle our claim against the principal contractor, under the terms set out in this tender 

documentation, to us instead of to the principal contractor, for the works performed in relation to 

the subject of the public contract. 

 

 

Date: 

 

Subcontractor’s signature: 

____________________ _____________________ 
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Tender Form No. 2 

 

DATA ON THE MEMBERS OF MANAGEMENT, GOVERNANCE OR SUPERVISORY BODIES 

AND PERSONS AUTHORISED TO REPRESENT, DECIDE FOR OR SUPERVISE THE 

TENDERER (the lead tenderer and all joint tenderers) or SUBCONTRACTORS 

(Instructions: make copies of the form for the required number of all members of the management, 

governance or supervisory bodies and persons authorised to represent, decide for or supervise all 

economic operators participating in the tender) 

First name and surname  

Date of birth  

EMŠO (personal identification number)  

Place of birth  

Municipality of birth  

Country of birth  

Permanent/temporary address (street and 

house number, post office and postcode) 

 

Nationality   

 

By signing this document, I authorise the contracting authority, UNIVERSITY OF LJUBLJANA, 

Kongresni trg 12, 1000 Ljubljana, to obtain, for the purposes of the public procurement procedure 

“New building of UL FFA – Phase 2”, based on the personal data provided above, a Certificate 

from the criminal record for natural persons from the Ministry of Justice or via the e-Dosje information 

system, that will not be older than 4 months before the deadline for submitting tenders. 

 

Date: 

 

Signature of the above-mentioned 

natural person: 

____________________ _____________________ 

 

 

Note: It is desirable that the tenderer attach with the tender the certificates confirming the absence 

of any criminal record for the members of the management, governance or supervisory bodies and 

persons authorised to represent, decide for or supervise the tenderer, the joint tenderer and the 

subcontractor.  
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Tender Form No. 3 

 

 

TENDER No.: _______________________ 

TENDERER:  

___________________________________________________________________________ 

1. In accordance with the tender conditions and the tender documentation, we are willing to carry 

out the public contract New Building of UL FFA – Phase 2” for the following price on “unit-rate 

price” basis: 

 

  Estimated value of the 

contractual works based on the 

tender cost estimate 

 

 

 EUR 

   

Discount 

 

 EUR 

   

Value excluding VAT EUR 

   

+ VAT 22% 

 

 EUR 

   

ESTIMATED TENDER PRICE  EUR 

 

 

(in words: ___________________________________________________ euros and ___/100) 

 

2. Validity of the tender: up to and including 27 May 2027, with the possibility of extension at the 

contracting authority’s request.  

3. By submitting the tender, we confirm that we are familiar with the sample contract and agree with 

its content, and that we will carry out the works under the terms and conditions set out in the 

sample contract. 
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4. We declare that, in carrying out the construction, we will comply with the requirements of the 

contracting authority set out in the designs and other documentation relating to the award of the 

public contract, in a manner that will ensure the award of a gold certificate under the DGNB 

sustainable construction certification system. 

5. We hereby state that the tender estimate, which forms part of our tender No. __, dated 

__/__/____ (hereinafter referred to as: our tender cost estimate), has not been altered in the 

description of items, quantities or in any other part, or in any other way, except for the completion 

of the tender prices; 

6. We hereby state that we accept full responsibility should it be established that our tender cost 

estimate is not completely and entirely identical to the sample tender cost estimate. 

7. We expressly declare that if, only after the contract for the performance of the public contract in 

question has been signed, it is found that our tender estimate is not completely and entirely 

identical to the model tender estimate published by the contracting authority (except in respect 

of the completion of prices and specification of the offered product/model), any discrepancies in 

our tender estimate shall be treated as typographical errors and, consequently, the tender prices 

in our tender estimate shall apply in accordance with the items of the tender estimate published 

by the contracting authority. 

 

 

 

Date: 

 

Tenderer’s signature: 

____________________ _____________________ 
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Tender Form No. 4a  

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

LIST OF THE ECONOMIC OPERATOR’S MOST IMPORTANT REFERENCES 

 

ECONOMIC OPERATOR 

 

 

 

We hereby state that, from 1 January 2010 onwards, we have successfully completed at least one 

comparable reference project, where a comparable reference project is defined as the execution of 

construction, craft and installation works (“GOI works”) involving the construction of a new building 

or the reconstruction of at least one complex structure (Article 8 of the Decree on the Classification 

of Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as an Office and 

Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public Use (No. 

126) or Industrial Building (No. 1251) according to the Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of Structures (Official Gazette of the Republic of Slovenia, 

No. 96/22) for which an operating permit has been obtained for the building, or another comparable 

decision from a foreign authority competent to issue such a decision abroad, namely: 

 

Reference 

contracting 

authority* 

Value of GOI 

works for the 

reference 

project  

 (EUR 

exclusive of 

VAT)  

The tenderer to mark 

as appropriate (in 

case the structures 

within the reference 

project have different 

classifications, the 

tenderer shall circle 

multiple options) 

Date of the 

operating 

permit/other 

comparable 

decision 

Contact details of the 

reference contracting 

authority 

(first name, surname 

and email) 

 

 

  

a) Office and 

Administrative 

Building (No. 122) 

 

 

b) Commercial 

Building (No. 12301) 
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c) Building for Public 

Use (No. 126) 

 

d) Industrial Building 

(No. 1251) 

 

* The contracting authority is considered to be the investor or the user of the building.  

 

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 4b  

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

CERTIFICATE OF A REFERENCE CONTRACTING AUTHORITY 

 

Reference contracting authority: ________________________________________________ 

 

issues this reference certificate of satisfactory work, by which it declares that the economic 

operator listed below has successfully performed the work listed below (i.e. in terms of time, 

quantity and quality in accordance with the contract, the agreement and the applicable 

regulations). 

Economic operator that carried out the reference contract: __________________________ 

 
_________________________________________________________________________. 

Name or description of the reference contract:  

Execution of construction, finishing and installation works (“GOI works”), involving the construction 

of a new building or the reconstruction of at least one complex structure (Article 8 of the Decree on 

the Classification of Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as 

an Office and Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public 

Use (No. 126) or Industrial Building (No. 1251) according to the Classification of Types of 

Constructions (CC-SI) under the Decree on the Classification of Structures (Official Gazette of the 

Republic of Slovenia, No. 96/22), where the value of the GOI works amounted to EUR 

_____________ excluding VAT, whereby the structure represents (to be circled only where the structure 

corresponds to one of the options listed below): 

a) Office and Administrative Building (No. 122) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

b) Commercial Building (No. 12301) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

c) Building for Public Use (No. 126) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

d) Industrial Building (No. 1251) according to the Classification of the types of constructions 

(CC-SI) – Decree on the classification of structures (Official Gazette of the Republic of 

Slovenia, No. 96/22) 

An operating permit has been obtained for the building, or another comparable decision has been 
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obtained from a foreign authority competent to issue such a decision abroad, namely on ________ 

(indicate the date).  

Contact person of the reference contracting authority (first name, surname, email or telephone 

number):  

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 4c  

 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

STATEMENT AND LIST OF THE MOST IMPORTANT REFERENCES FOR THE SITE MANAGER 

 

SITE MANAGER (first name, surname):  

__________________________________________ 

 

We hereby state that the above-mentioned site manager is fluent in the Slovenian language and 

that, in the period from 1 January 2010 onwards, he has successfully acted as site manager or 

assistant site manager for one (1) comparable reference project, where a comparable reference 

project is defined as the execution of GOI works, involving the construction of a new building or the 

reconstruction of at least one complex structure (Article 8 of the Decree on the Classification of 

Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as an Office and 

Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public Use (No. 

126) or Industrial Building (No. 1251) according to the Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of Structures (Official Gazette of the Republic of Slovenia, 

No. 96/22) for which an operating permit has been obtained for the building, or another comparable 

decision from a foreign authority competent to issue such a decision abroad, namely: 

 Reference 

contracting 

authority* 

Value of GOI 

works for the 

reference 

project  

 (EUR 

exclusive of 

VAT)  

The tenderer to 

mark as appropriate 

(in case the 

structures within the 

reference project 

have different 

classifications, the 

tenderer shall circle 

multiple options) 

Date of the 

operating 

permit/other 

comparable 

decision 

Contact details of the 

reference contracting 

authority 

(first name, surname 

and email) 

  a) Office and 

Administrative 

Building (No. 122) 

 

 

b) Commercial 

Building (No. 

12301) 
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c) Building for 

Public Use (No. 

126) 

 

d) Industrial Building 

(No. 1251) 

 

* The contracting authority is considered to be the investor or the user of the building.  

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 4d 

 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

CERTIFICATE FROM THE REFERENCE CONTRACTING AUTHORITY FOR THE SITE 

MANAGER OR ASSISTANT SITE MANAGER 

 

Reference contracting authority: ________________________________________________ 

 

__________________________________________________________________________ 

 

issues this reference certificate of satisfactory work, hereby certifying that __________________ 

(first name and surname) has successfully (i.e. in terms of time, quantity and quality in accordance 

with the contract, the agreement and the applicable regulations) acted as site manager or assistant 

site manager for the execution of GOI works, involving the construction of a new building or the 

reconstruction of at least one complex structure (Article 8 of the Decree on the Classification of 

Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as an Office and 

Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public Use (No. 

126) or Industrial Building (No. 1251) according to the Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of Structures (Official Gazette of the Republic of Slovenia, 

No. 96/22) where the value of the GOI works amounted to EUR _______________ excluding VAT, 

whereby the structure represents (to be circled only where the structure corresponds to one of the options 

listed below): 

a) Office and Administrative Building (No. 122) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

b) Commercial Building (No. 12301) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

c) Building for Public Use (No. 126) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

d) Industrial Building (No. 1251) according to the Classification of the types of constructions 

(CC-SI) – Decree on the classification of structures (Official Gazette of the Republic of 

Slovenia, No. 96/22) 

An operating permit has been obtained for the building, or another comparable decision from a 

foreign authority competent to issue such a decision abroad, namely on ____________(indicate 
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the date).  

 

Contact person of the reference contracting authority (first name, surname, email or telephone 

number):  

 

_________________________________________________________________________. 

 

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 4e  

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

LIST OF THE MOST IMPORTANT REFERENCES FOR THE AUTHORISED 

ENGINEER/CONSTRUCTION MANAGER 

 

AUTHORISED ENGINEER/CONSTRUCTION MANAGER (first name, surname):  

 

________________________________ 

 

We hereby state that the above-mentioned authorised engineer/construction manager, in the period 

from 1 January 2010 onwards, acted as authorised engineer/construction manager or assistant 

authorised engineer/construction manager for one (1) comparable reference project, where a 

comparable reference project is defined as the execution of construction, craft and installation works 

(“GOI works”) involving the construction of a new building or the reconstruction of at least one 

complex structure (Article 8 of the Decree on the Classification of Structures, Official Gazette of the 

Republic of Slovenia, No. 96/22) classified as an Office and Administrative Building (No. 122), 

Commercial Building (No. 12301), Building for Public Use (No. 126) or Industrial Building (No. 1251) 

according to the Classification of Types of Constructions (CC-SI) under the Decree on the 

Classification of Structures (Official Gazette of the Republic of Slovenia, No. 96/22),  

 

for which an operating permit or other comparable decision has been obtained from a foreign 

authority competent to issue such a decision abroad, namely: 

Reference 

contracting 

authority* 

Value of GOI 

works for the 

reference 

project  

(EUR 

exclusive of 

VAT)  

The tenderer to mark 

as appropriate 

(in case the 

structures within the 

reference project 

have different 

classifications, the 

tenderer shall circle 

multiple options) 

 

 

Date of the 

operating 

licence or 

other 

comparable 

decision  

Contact details of the 

reference contracting 

authority 

(first name, surname and 

email) 
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  a) Office and 

Administrative 

Building (No. 122) 

 

 

b) Commercial 

Building (No. 12301) 

  

 

c) Building for Public 

Use (No. 126) 

 

d) Industrial Building 

(No. 1251) 

  

* The contracting authority is considered to be the investor or the user of the building.  

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 4f 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

CERTIFICATE OF THE REFERENCE CONTRACTING AUTHORITY FOR THE AUTHORISED 

ENGINEER/CONSTRUCTION MANAGER 

 

Reference contracting authority: ________________________________________________ 

__________________________________________________________________________ 

 

issues this reference certificate of satisfactory work, hereby certifying that 

____________________________ (first name and surname) has successfully (i.e. in terms of time, 

quantity and quality in accordance with the contract, the agreement and the applicable regulations) 

acted as authorised engineer/construction manager or assistant authorised engineer/construction 

manager for the execution of GOI works, including the construction of a new building or the 

reconstruction of at least one complex structure (Article 8 of the Decree on the Classification of 

Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as an Office and 

Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public Use (No. 

126) or Industrial Building (No. 1251) according to the Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of Structures (Official Gazette of the Republic of Slovenia, 

No. 96/22), where the value of the GOI works amounted to EUR _______________ excluding VAT, 

whereby the structure represents (to be circled only where the structure corresponds to one of the options listed 

below): 

 

a) Office and Administrative Building (No. 122) according to the Classification of the types 

of constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

b) Commercial Building (No. 12301) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

c) Building for Public Use (No. 126) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

d) Industrial Building (No. 1251) according to the Classification of the types of constructions 

(CC-SI) – Decree on the classification of structures (Official Gazette of the Republic of 

Slovenia, No. 96/22) 

An operating permit has been obtained for the building, or another comparable decision from a 

foreign authority competent to issue such a decision abroad, namely on ____________ (indicate 

the date).  

 

Contact person of the reference contracting authority (first name, surname, email or telephone 
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number):  

_________________________________________________________________________. 

 

 

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 4g 

 

LIST OF THE MOST IMPORTANT REFERENCES FOR THE AUTHORISED 

ENGINEER/MECHANICAL ENGINEERING MANAGER 

 

AUTHORISED ENGINEER/MECHANICAL ENGINEERING MANAGER (first name, surname):  

 

__________________________ 

 

We hereby state that  the above-mentioned authorised engineer/mechanical engineering manager, 

in the period from 1 January 2010 onwards, acted as authorised engineer/mechanical engineering 

manager or assistant authorised engineer/mechanical engineering manager for one (1) comparable 

reference project, where a comparable reference project is defined as the execution of construction, 

craft and installation works (“GOI works”) involving the construction of a new building or the 

reconstruction of at least one complex structure (Article 8 of the Decree on the Classification of 

Structures, Official Gazette of the Republic of Slovenia, No. 96/22) classified as an Office and 

Administrative Building (No. 122), Commercial Building (No. 12301), Building for Public Use (No. 

126) or Industrial Building (No. 1251) according to the Classification of Types of Constructions (CC-

SI) under the Decree on the Classification of Structures (Official Gazette of the Republic of Slovenia, 

No. 96/22), for which an operating permit has been obtained for the building, or another comparable 

decision from a foreign authority competent to issue such a decision abroad, namely: 

  

Reference 

contracting 

authority* 

Value of 

GOI works 

for the 

reference 

project 

 (EUR 

exclusive of 

VAT)  

Value 

of the 

mechanical 

installation works 

(total for the 

reference 

project) 

(EUR exclusive 

of VAT) 

The tenderer to 

mark as 

appropriate (in 

case the 

structures within 

the reference 

project have 

different 

classifications, 

the tenderer shall 

circle multiple 

options) 

Date of the 

operating 

licence or 

other 

comparable 

decision 

Contact 

details of the 

reference 

contracting 

authority 

(first name, 

surname and 

email) 

   a) Office and 

Administrative 

Building (No. 122) 

 

 

  



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

51/96 

 

b) Commercial 

Building (No. 

12301) 

  

 

c) Building for 

Public Use (No. 

126) 

 

d) Industrial 

Building (No. 

1251) 

 

* The contracting authority is considered to be the investor or the user of the building.  

 

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 4h 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

CERTIFICATE OF THE REFERENCE CONTRACTING AUTHORITY FOR THE AUTHORISED 

ENGINEER/MECHANICAL ENGINEERING MANAGER 

Reference contracting authority: ________________________________________________ 

 

________________________________________________________________________ 

 

issues this reference certificate of satisfactory work, hereby certifying that __________________ 

(first name and surname) has successfully (i.e. in terms of time, quantity and quality in accordance 

with the contract, the agreement and the applicable regulations) acted as authorised 

engineer/mechanical engineering manager or assistant authorised engineer/mechanical 

engineering manager for the execution of GOI works, execution of construction, craft and installation 

works (“GOI works”) involving the construction of a new building or the reconstruction of at least one 

complex structure (Article 8 of the Decree on the Classification of Structures, Official Gazette of the 

Republic of Slovenia, No. 96/22) classified as an Office and Administrative Building (No. 122), 

Commercial Building (No. 12301), Building for Public Use (No. 126) or Industrial Building (No. 1251) 

according to the Classification of Types of Constructions (CC-SI) under the Decree on the 

Classification of Structures (Official Gazette of the Republic of Slovenia, No. 96/22), where the value 

of the GOI works amounted to EUR ______________excluding VAT. The total value of the 

mechanical engineering works amounted to EUR _____________ excluding VAT. The structure 

represents (to be circled only where the building corresponds to one of the options listed below):  

 

a) Office and Administrative Building (No. 122) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

b) Commercial Building (No. 12301) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

c) Building for Public Use (No. 126) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

d) Industrial Building (No. 1251) according to the Classification of the types of constructions 

(CC-SI) – Decree on the classification of structures (Official Gazette of the Republic of 

Slovenia, No. 96/22) 

An operating permit has been obtained for the building, or another comparable decision from a 

foreign authority competent to issue such a decision abroad, namely on ________ (indicate the 

date).  
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Contact person of the reference contracting authority (first name, surname, email or telephone 

number):  

 

 

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 4i  

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

LIST OF THE MOST IMPORTANT REFERENCES FOR THE AUTHORISED 

ENGINEER/ELECTRICAL ENGINEERING MANAGER 

AUTHORISED ENGINEER/ELECTRICAL ENGINEERING MANAGER (FIRST NAME, 

SURNAME):  

 

___________________________________ 

We hereby state that  the above-mentioned authorised engineer/electrical engineering manager, in 

the period from 1 January 2010 onwards, acted as authorised engineer/electrical engineering 

manager or assistant authorised engineer/electrical engineering manager for one (1) comparable 

reference project, where a comparable reference project is defined as the execution of GOI works, 

including the construction of a new building or the reconstruction of at least one complex structure 

(Article 8 of the Decree on the Classification of Structures, Official Gazette of the Republic of 

Slovenia, No. 96/22) classified as an Office and Administrative Building (No. 122), Commercial 

Building (No. 12301), Building for Public Use (No. 126) or Industrial Building (No. 1251) according 

to the Classification of Types of Constructions (CC-SI) under the Decree on the Classification of 

Structures (Official Gazette of the Republic of Slovenia, No. 96/22), for which an operating permit 

has been obtained for the building, or another comparable decision from a foreign authority 

competent to issue such a decision abroad, namely: 

Reference 

contracting 

authority* 

Value of GOI 

works for the 

reference 

project  

(EUR exclusive 

of VAT)  

Value 

of electrical 

engineering 

works per 

reference 

project (EUR 

exclusive of 

VAT) 

The tenderer to 

mark as 

appropriate 

(in case the 

structures within 

the reference 

project have 

different 

classifications, the 

tenderer shall 

circle multiple 

options) 

Date of the 

operating 

licence or 

other 

comparabl

e decision  

Contact 

details of the 

reference 

contracting 

authority 

(first name, 

surname and 

email) 

   a) Office and 

Administrative 

Building (No. 122) 
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b) Commercial 

Building (No. 

12301) 

  

 

c) Building for 

Public Use (No. 

126) 

 

d) Industrial 

Building (No. 

1251) 

  
* The contracting authority is considered to be the investor or the user of the building.  

 

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 4j  

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

CERTIFICATE OF THE REFERENCE CONTRACTING AUTHORITY FOR THE AUTHORISED 

ENGINEER/ELECTRICAL ENGINEERING MANAGER 

 

Reference contracting authority: ________________________________________________ 

 

__________________________________________________________________________ 

issues this reference certificate of satisfactory work, hereby certifying that __________________ 

(first name and surname) has successfully (i.e. in terms of time, quantity and quality in accordance 

with the contract, the agreement and the applicable regulations) acted as authorised 

engineer/electrical engineering manager or assistant authorised engineer/electrical engineering 

manager for the execution of GOI works, including the new construction or reconstruction of at least 

one (1) complex structure (Article 8 of the Decree on the Classification of Structures, Official Gazette 

of the Republic of Slovenia, No. 96/22) classified as an Office and Administrative Building (No. 122), 

Commercial Building (No. 12301), Building for Public Use (No. 126) or Industrial Building (No. 1251) 

according to the Classification of Types of Constructions (CC-SI) under the Decree on the 

Classification of Structures (Official Gazette of the Republic of Slovenia, No. 96/22), where the value 

of the GOI works amounted to EUR ________ excluding VAT. The total value of the electrical 

engineering works amounted to EUR _____________ excluding VAT. The structure represents (to 

be circled only where the building corresponds to one of the options listed below): 

a) Office and Administrative Building (No. 122) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

b) Commercial Building (No. 12301) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

c) Building for Public Use (No. 126) according to the Classification of the types of 

constructions (CC-SI) – Decree on the classification of structures (Official Gazette of the 

Republic of Slovenia, No. 96/22) 

d) Industrial Building (No. 1251) according to the Classification of the types of constructions 

(CC-SI) – Decree on the classification of structures (Official Gazette of the Republic of 

Slovenia, No. 96/22) 

An operating permit has been obtained for the building, or another comparable decision from a 

foreign authority competent to issue such a decision abroad, namely on ________ (indicate the 

date).  
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Contact person of the reference contracting authority (first name, surname, email or telephone 

number):  

 

_________________________________________________________________________ 

 

 

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 4k 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

 

STATEMENT AND LIST OF THE MOST IMPORTANT REFERENCES FOR THE BIM 

COORDINATOR 

 

AUTHORISED BIM COORDINATOR (first name, surname):  

___________________________________ 

 

We hereby state that  the above-mentioned BIM coordinator holds at least a Bologna first-cycle 

degree (technical field) and that, in the last 10 years before the publication of this public contract, 

has participated as a BIM coordinator or assistant BIM coordinator in the design or construction of a 

complex building:  

  

Reference contracting 

authority* 

Value of GOI 

works for the 

building (EUR 

excluding VAT)  

Date of structure 

handover 

Contact details of the 

reference contracting 

authority 

(first name, surname and 

email) 

    

    

    

 

* The contracting authority is considered to be the investor or the user of the building.  

 

Date: 

 

Signature of the economic operator: 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

59/96 

 

____________________ _____________________ 

 

Tender Form No. 4l 

(Instructions: copy the form if necessary for a large number of references and/or references cited 

by several economic operators in the tender) 

 

CERTIFICATE OF THE REFERENCE CONTRACTING AUTHORITY FOR THE BIM 

COORDINATOR 

 

Reference contracting authority: ________________________________________________ 

 

__________________________________________________________________________ 

 

issues this reference certificate of satisfactory work, hereby certifying that __________________ 

(first name and surname) has successfully (i.e. in terms of time, quantity and quality in accordance 

with the contract, the agreement and the applicable regulations) participated as a BIM coordinator 

or assistant BIM coordinator in the design or construction of a complex building, for which the value 

of the GOI works amounted to EUR _____________ excluding VAT.  

 

The handover of the building took place on ________ (state the date of handover).  

 

 

Contact person of the reference contracting authority (first name, surname, email or telephone 

number):  

 

_________________________________________________________________________. 

 

 

 

Date: 

 

Stamp and signature of the responsible 

person of the reference contracting 

authority: 

____________________ _____________________ 
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Tender Form No. 5 

 

 

(Instruction: copy the form for the required number of economic operators) 

   

STATEMENT OF THE ECONOMIC OPERATOR 

 

 

ECONOMIC OPERATOR 

 

______________________________________________________________________________ 

 

 

The undersigned economic operator for the public contract “New building of UL FFA – Phase 2” 

published on the public procurement portal on ………..… 2026 under the number JN....................  

 

 

hereby states,  

under material and criminal liability, that we are not in any of the situations listed below, as defined 

in the first paragraph of Article 5k of COUNCIL REGULATION (EU) 2022/576 of 8 April 2022 

amending Regulation (EU) No. 833/2014 concerning restrictive measures in view of Russia’s actions 

destabilising the situation in Ukraine: 

a) a Russian national, or a natural person, legal entity, operator or body established in 
Russia; 

b) legal persons, entities or bodies whose proprietary rights are directly or indirectly owned 
for more than 50% by an entity referred to in point (a) of this paragraph; or 

c) natural or legal persons, entities or bodies acting on behalf or at the direction of an 
entity referred to in point (a) or (b) of this paragraph; 

d) a subcontractor, supplier or entity whose capacities are used within the meaning of the 
public procurement directives, representing more than 10% of the contract value. 

 

 

Date: 

 

Signature of the economic operator: 

____________________ _____________________ 
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Tender Form No. 6 

 

SAMPLE CONTRACT  

 

CONTRACTING 

AUTHORITY: 

 

 

 

 

UNIVERSITY OF LJUBLJANA, Kongresni trg 12, 1000 Ljubljana, 

represented by Prof. Dr Gregor Majdič, Rector 

company registration number: 5085063000 

VAT ID no: SI 54162513 

transaction account: 011006030707119 opened at the Administration 

for Public Payments (UJP) 

(hereinafter: the contracting authority) 

 

and 

 

CONTRACTOR: 

 

 

 

 

 

 

 

.............................................................................................................. 

.............................................................................................................. 

company reg. no.: ......................... 

VAT ID no.: ……….......... 

transaction account no.: .................................... 

(hereinafter: the contractor) 

 

(hereinafter jointly referred to as: the contracting parties) 

 

hereby enter into the following 

CONSTRUCTION CONTRACT No. ______ 

for the 

“New building UL FFA – Phase 2” 

 

I. WHEREAS 

Article 1 

Based on the conducted public procurement procedure (publication on the public procurement portal, 

ref. no. _______, dated ________ 2026, and in the Official Journal of the European Union, ref. no. 

________; hereinafter: the public procurement), the contractor was selected as the most 

advantageous admissible tenderer for Phase 2 of the execution of new building of the Faculty of 
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Pharmacy, University of Ljubljana (hereinafter also: UL FFA). Accordingly, under this contract, 

the contracting authority orders, and the contractor undertakes to perform, the works that are the 

subject of this public procurement. 

 

II. SUBJECT OF THE CONTRACT 

Article 2 

The subject of this contract comprises construction and other ancillary works related to Phase 2 of 

the new UL FFA building, in accordance with the tender documentation for the public contract, the 

provisions of the Building Act (Official Gazette of the Republic of Slovenia, No. 199/21 as amended; 

hereinafter: GZ-1), and in accordance with other regulations applicable in the Republic of Slovenia.  

The subject of the contractor’s contractual obligation also includes active cooperation and 

coordination with other contractors, subcontractors and all other participants who will carry out or 

participate in the execution of works in Phase 1 of the construction of the new UL FFA building, the 

construction of the shared access and landscaping of the area of the University of Ljubljana, Faculty 

of Mechanical Engineering and Faculty of Pharmacy, as specified in Article 9 of this Contract, as 

well as in the execution of works relating to the supply and installation of technological equipment, 

furniture and multimedia equipment, and with other works contractors and equipment suppliers, as 

defined in more detail in the Special Technical Conditions document. The said contractual obligation 

is already included in the contractually agreed price, whereby, by signing this contract, the contractor 

expressly declares that the price in this part has been submitted on the basis of a calculation with 

an express guarantee as to its correctness, in accordance with the first paragraph of Article 643 of 

the Code of Obligations (hereinafter: OZ). 

The contractual works shall be carried out so as to ensure the award of a gold certificate under the 

DGNB sustainable construction certification system. Only materials that do not adversely affect 

human health or the environment shall be used for the construction. For this purpose, the tender 

annex “Requirements for ENV1.2 – DGNB Table” shall be used. 

 

The contractor undertakes to carry out the contractual works in accordance with: 

- the tender documentation and its annexes; 

- the Documentation for obtaining opinions and a building permit (DGD), Faculty of 

Pharmacy, project no. 176/2021, designers Arhema d.o.o. and Atelierarhitekti d.o.o., Shared 

access and landscaping of the Faculty of Mechanical Engineering and Faculty of Pharmacy 

area, project no. 362-20, designers IBE d.d. and SADAR + VUGA d.o.o, Faculty of Mechanical 

Engineering, project no. 362-19, designers IBE d.d. and SADAR + VUGA d.o.o; 

- the Environmental Impact Report no. 100123-11523, GIGA-R d.o.o. and E-NET OKOLJE 

d.o.o.; 
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- the integral building permit no. 35105-53/2023-2550-71 dated 16 July 2024 (final 20 

September 2024), issued by the Ministry of Natural Resources and Spatial Planning, Republic 

of Slovenia; 

- the detailed design documents (PZI) for the new UL FFA building, Project No. 176/2021, 

October 2024, clean copy July 2026; 

- the tender documentation (DZR) for the new building of UL FFA – Phase 2, No. 176/2021, 

July 2026; 

- special technical conditions with annex (ENV1.2 requirements, DGNB Table), August 

2026; 

- shallow geothermal energy extraction study for FFA, Study No. 3018595, January 2023, 

IRGO Consulting d.o.o.; 

- the list of key cost elements; 

- the textual descriptions of works from the tender documentation; 

- the contractor’s tender no. ___________, dated __________; 

- the regulations, standards, technical specifications and other legislation applicable to works of 

this type. 

 

The following documentation must also be taken into account when carrying out the contractual 

works: 

- Relocation of the S1000 gas pipeline in the OPPN65 area – Biotechnical Centre, project 

no. S 1000/22428, PZI, April 2024, designer: Energetika Ljubljana d.o.o.; 

- Expansion of the public section of the DN150 water supply system for the connection to 

the Faculty of Mechanical Engineering and the Faculty of Pharmacy, project no. KFSFFA-

D549/095, PZI, June 2025, designer: IBE d.d.; 

- Reconstruction of the 20 kV MV cable loop RTP13 Vič 110/20 kV (J17) – (J09) in the area 

of the Faculty of Mechanical Engineering and the Faculty of Pharmacy, project no. 

DFSFFA-D549/095, PZI, January 2025, designer: IBE d.d.; 

 

III. DEADLINES 

Article 3 

The contractor undertakes to commence the works that are the subject of this contract within eight 

days of receiving the contracting authority’s written notice and to complete them no later than 15 

March 2030, whereby the contractor must submit the documentation required for the successful 

conduct of the technical inspection no later than 31 July 2029 inclusive. The anticipated 

commencement of the works is March 2027.  
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Within 10 working days of the conclusion of this contract, the contractor shall prepare and submit to 

the contracting authority a draft schedule, which must take into account all key milestones and the 

completion of all works. The deadline for the completion of all works under this contract is fixed and 

cannot be changed. In the draft schedule, the contractor must particularly highlight the critical 

deadlines. In addition to the schedule, the contractor shall, within 10 working days, also submit to 

the contracting authority the anticipated financial plan and the labour and machinery plan, which 

must be mutually aligned and consistent with the schedule for the execution of the works, and must 

be approved by the contracting authority. 

The following key milestones (interim deadlines) must be taken into account in the draft schedule: 

- within 8 months of signing the contract, works shall be completed at least up to the finalisation 

of all reinforced concrete works on the Infrastructure Centre section of the building; 

- within 10 months of signing the contract, a façade mock-up shall be installed on a section of 

the facility; 

- within 16 months of signing the contract, works shall be completed at least up to the 

finalisation of all reinforced concrete works for the entire building;  

- within 24 months of signing the contract, works shall be completed at least up to the 

finalisation of the roof and façade works for the entire building envelope; 

- by the end of February 2029, both transformer substations must be completed, handed over 

and accepted. By the same deadline, the technical inspection of both transformer substations 

must also have been successfully completed. 

- by the end of April 2029, all construction, craft and installation works (“GOI works”) within the 

Infrastructure Centre premises shall have been completed, including all measurements, tests 

and the preparation of the relevant documentation required for the technical inspection. 

- by the end of April 2029, at least one freight elevator within the Infrastructure Centre shall be 

installed, operational and available for use by other equipment suppliers as well. 

- by the end of May 2029, the conditions must be in place for the commencement of installation 

of the equipment required for the successful completion of the technical inspection, at least: 

a) in both large lecture halls on the ground floor; and b) on the entire first floor or the entire 

second floor of the building. All remaining spaces must be ready for the installation of 

equipment no later than by the end of June 2029; 

- by the end of April 2029, at least one goods lift shall be available and operational in the main 

building, and also accessible to other equipment suppliers; 

- by the end of February 2029, both transformer stations shall be handed over and accepted. 

The technical inspection of the transformer stations must also be successfully completed by 

this deadline;  

- submission of the documentation required for the technical inspection by 31 July 2029 

inclusive; 
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- completion of the technical inspection of the entire building no later than by 15 September 

2029; 

- remedying of the deficiencies identified during the technical inspection no later than within 

30 days after the technical inspection has been completed; 

- obtaining the operating permit by 30 November 2029; 

- ensuring conditions for the quality inspection within 15 days of obtaining the operating permit;  

- remedying of the deficiencies identified during the quality inspections within 60 days of 

obtaining the operating permit; 

- after the deficiencies identified during the quality inspections have been remedied, a further 

45 days shall be allowed for the handover of the building. 

Once approved by the contracting authority, the contractor must further detail the agreed draft 

schedule and submit it to the contracting authority no later than 20 days after the approval.  

To manage and update the schedule, the contractor must provide an operational project manager 

or execution planner who participates in coordination meetings and updates the schedule, which 

must be approved by the contracting authority each time. 

The schedule must be prepared in Microsoft Project or an equivalent tool that allows export to PDF 

and an exchangeable electronic format. 

All works under the contract shall be deemed to have been completed upon the successful handover 

and acceptance of the building or the completion of all works in accordance with Article 15 of this 

contract. 

Deadlines may be changed in the event of force majeure (for the duration of the force majeure), and 

the changed deadlines must be approved by the contracting authority, or they may be changed at 

the contracting authority’s express written request.  

The contractor must notify the contracting authority in writing immediately upon the occurrence of 

any grounds for an extension of the contractual deadline. Otherwise, the contractor shall not be 

entitled to an extension of the contractual deadline. Any changes to the contractual deadline shall 

be agreed between the contracting authority and the contractor by means of an annex to the contract.  

 

IV. PRICE 

Article 4 

The value of contractual works is agreed based on the “unit-rate price” price clause and amounts to: 

 

  Estimated value of the contractual 

works based on the tender cost 

estimate 

 

 EUR 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

67/96 

 

   

Discount 

 

 EUR 

   

Value excluding VAT EUR 

   

+ VAT 22% 

 

 EUR 

   

ESTIMATED CONTRACT PRICE  EUR 

 

 

(in words: ___________________________________________________ euros and ___/100) 

 

The above-stated estimated Contract Price has been established based on the »unit – rate price« 

pricing mechanism, whereby the unit rates specified in the Bill of Quantities shall remain fixed and 

non-adjustable until the completion of all Contract Works in accordance with Article 3 of this Contract. 

The overall contractual discount specified above shall also apply to the unit rates and shall be 

deemed a discount applicable to each individual bill-of-quantity item. 

Value added tax shall be charged and paid by the contracting authority in accordance with Article 

76a of the Value Added Tax Act. 

 

Article 4a 

Within 60 days of signing the contract, the contractor shall submit to the contracting authority a price 

list of cost elements, which must include at least the elements from the List of key cost elements 

attached as annex to the tender documentation. If the contractor fails, through its own fault, to submit 

an appropriate price list of key cost elements (i.e. in compliance with the requirements of the tender 

documentation and the contracting authority) within the specified period, the contracting authority 

shall be entitled to charge the contractor a contractual penalty amounting to 0.5‰ of the total value 

of the contractual works (including VAT) for each day of delay. The total amount of the contractual 

penalty in this respect may not exceed 5% (five per cent) of the estimated Contract Price including 

VAT from Article 4 of this Contract. 

If the contracting authority incurs costs and damages exceeding the contractual penalty due to a 

delay in the submission of the relevant price list of cost elements, the contractor shall be obliged to 

pay all costs incurred and the full amount of damage in addition to contractual penalty. The 

contracting authority may also liquidate the financial performance bond to recover the contractual 

penalty, the costs and damages incurred. Furthermore, the contracting authority may recover the 

contractual penalty from the funds withheld in accordance with this contract. 
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Article 5 

The unit rates are set out in greater detail in the Contractor’s Bill of Quantities, which forms an 

integral part of this Contract. Each unit rate shall be deemed to include all costs necessary for the 

execution of the agreed Works as defined in the tender documentation and other relevant 

documentation. The unit rates shall further include all associated costs of materials, labour, 

transportation, the use of machinery and equipment, temporary works and facilities, protective and 

safety measures, quality control, and all other direct and indirect costs necessary for the complete, 

proper, and timely execution of the agreed Works, including all ancillary works and related costs 

required for their full completion. 

 

Article 6 

The contractor hereby expressly confirms that it is familiar with both the building and the technical 

specifications according to which it will perform the works, and waives in advance any claim arising 

from unforeseen working conditions, incomplete and/or inadequate documentation, and undertakes 

to remedy such deficiencies at its own expense and in a manner to be agreed in advance with the 

contracting authority, without this affecting the deadline, the quality of the materials used or works 

performed, or the functionality of individual parts or the building as a whole. 

 

V. INVOICING AND PAYMENTS 

Article 7 

The contractor shall invoice the works performed by issuing interim monthly statements for all works 

carried out in the previous month.  

The contractor shall be entitled to include 90% of the value of the works carried out in each interim 
statement. The remaining 10% of the value of the works carried out shall be included in the final 
statement of account, which the contractor shall submit to the contracting authority in line with this 
contract. 
 
In order to determine the actual monthly quantity of works executed, the contractor shall, prior to the 

issuance of each monthly interim payment certificate and no later than the 25th day of the month, 

submit the measurement book, which shall be approved by the contracting authority's supervising 

body by the 30th day of the month within the scope of the calculated stage of completion of the works 

(taking into account all works, tasks, and costs included in the unit prices, in accordance with the 

measurement book). The billing period runs from the first to the last day of the month. 

The contractor shall deliver each statement, together with invoices or statements from its 

subcontractors confirmed by the contractor, to the contracting authority’s supervisor in one hard copy 

and one electronic copy by the 5th day of the month for the preceding month at the latest. 
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Should the contracting authority have any comments on the statement received, it shall be obliged 

to confirm the undisputed part of the statement within 10 working days of receipt and to adopt a final 

decision on the disputed part by the next statement. 

The contracting authority shall pay undisputed interim statements within 30 days of official receipt of 

the interim monthly statements confirmed by the supervisor.  

If, through its own fault, the contractor is late in performing works according to the schedule, the 

contracting authority shall be entitled to withhold payment in the amount of 1.5‰ (one point five per 

mille) per day of delay from the total value of the contractual works (including VAT). This amount 

shall be paid to the contractor upon payment of the next interim statement if the contractor has 

rectified or made up the delay by that time, as confirmed by the contracting authority’s supervisor.  

 

Article 8 

The contractor shall submit the final payment certificate within 5 working days following the approval 

of the final account of the works and the provision of the financial security for the rectification of 

defects during the warranty period. 

The successful completion of the quality inspection, the technical inspection, and obtaining the use 

permit for works executed under the building permit constitute a necessary, but not sufficient, 

condition for the finalisation of the final account.  

Prior to signing the handover protocol as a prerequisite for the final account, the contractor and the 

contracting authority's supervising engineer shall carry out a final quality inspection of all executed 

works, document any defective works in the inspection report, and set a deadline for the rectification 

of all defects. The contractor must rectify all such defects within the deadline set by the contracting 

authority. Once the defects have been rectified and the contracting authority confirms that the quality 

inspection and the rectification of all defects have been duly completed, the signatories shall proceed 

with the handover and the preparation of the final account. 

If the contractor fails to rectify the defects or does not rectify them by the deadline agreed in the 

previous paragraph, the contracting authority or another contractor acting on behalf of the contracting 

authority may also do so at the contractor’s expense and deduct such costs from the final account. 

The contracting authority shall pay the final statement within 30 days of the official receipt of the e-

invoice, which has been previously approved by the supervisor. 

 

VI. OTHER MUTUAL OBLIGATIONS 

Article 9 

The contractor undertakes, at its own expense, which is included in the contract price, to execute 

all required works and also fulfil the following obligations:  

 - the contractor must perform the contractually agreed work conscientiously, honestly and 

in accordance with this contract, the final integral building permit, the complete project and 
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technical documentation, works schedule, reports, detailed designs, studies and the 

applicable legislation, including the related implementing acts, regulations, technical 

guidelines, standards and norms, professional rules and good construction practice; 

- as security for the due performance of the contractual obligations, the Contractor shall, 

within twenty (20) days of the execution of this Contract, provide the Contracting Authority 

with a first-demand bank guarantee or insurance bond issued by a bank or insurance 

company having its registered office or a branch in the Republic of Slovenia, in the amount 

of 5% of the estimated Contract Price (including VAT). The guarantee shall remain valid 

at least until the final deadline for the performance of all obligations under this Contract as 

specified in the first paragraph of Article 3 hereof, plus an additional sixty (60) days, and 

shall be extendable until the submission of the financial security for the rectification of 

defects notified during the warranty period. Should the final deadline for the performance 

of all contractual obligations be extended, the Contractor shall, prior to the expiry of the 

existing security instrument, ensure a corresponding extension of the validity of such 

financial security. The Contracting Authority shall be entitled to call upon and enforce the 

said security in the event that the Contractor fails to perform the Works in a proper and 

professional manner, within the agreed time limits, and/or in accordance with the tender 

documentation, the design documentation and the applicable regulations, as well as in 

any other cases provided for under this Contract 

 - The Contractor shall maintain, until the final deadline for the performance of all 

obligations under this Contract and for an additional sixty (60) days thereafter, insurance 

coverage for liability for damage in accordance with the provisions of Article 16 of the 

Building Act (GZ-1), in an amount of not less than 10% of the estimated Contract Price 

(including VAT) referred to in Article 4 of this Contract. The Contractor shall evidence such 

insurance coverage by submitting a copy of the insurance policy within twenty (20) days 

of the execution of this Contract. Where the submitted insurance policy does not remain 

valid until the final deadline for the performance of all contractual obligations and the 

additional sixty (60) days thereafter, the Contractor shall ensure successive extensions of 

the validity of the insurance policy so that it remains continuously in force until the expiry 

of such period. 

 - Prior to the submission of the Final Payment Certificate, the Contractor shall provide the 

Contracting Authority with a first-demand bank guarantee or insurance bond issued by a 

bank or insurance company having its registered office or a branch in the Republic of 

Slovenia, in the amount of 5% of the Final Contract Price (including VAT), as security for 

the rectification of defects during the warranty period. The guarantee shall remain valid 

for a period exceeding the warranty period stipulated under this Contract by forty-five 

(45) days and shall provide for the possibility of extension. In lieu of a single financial 

security instrument, the Contractor may submit two or more successive financial security 

instruments with shorter validity periods, provided that each replacement instrument is 

submitted no later than thirty (30) days prior to the expiry of the preceding instrument 

and fully replaces it. The validity period of the first financial security instrument shall be 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

71/96 

 

not less than five (5) years and thirty (30) days. The Contractor may also submit separate 

financial security instruments securing different obligations under Article 13 of this 

Contract, namely: one financial security instrument covering the obligations referred to 

in points (a), (b) and (c) of Article 13, one financial security instrument covering the 

obligations referred to in point (d) of Article 13, and one financial security instrument 

covering the obligations referred to in point (e) of Article 13. In such case, the validity 

period of the first financial security instrument referred to in the preceding sentence shall 

be not less than five (5) years and thirty (30) days. The Contracting Authority shall be 

entitled to call upon and enforce the said security in the event that the Contractor fails to 

remedy defects, or fails to remedy them within the agreed time limits, as well as in any 

other cases provided for under this Contract. 

- the contractor must do everything within the scope of the obligations undertaken to 

ensure that the deadlines agreed under this contract are met; 

- the contractor shall execute the contractual works throughout all daylight hours (at least 

from Monday to Saturday), on all days during the contractual relationship, except on 

non-working days and public holidays in the Republic of Slovenia that are non-working 

days. Daylight hours are defined by the full hours specified in the table of working 

hours. Notwithstanding this, the contractor undertakes to execute works outside these 

time frames as well, where necessary or due to the nature of specific works, provided 

that natural, technical, safety, and other relevant circumstances as well as applicable 

regulations so permit. 

*Table of working hours 

Season of the year Full day hours 

1 January – 19 February  8:00 – 17:00 h 

20 February – 8 March   7:00 – 17:00 h 

9 March – 23 April  7:00 – 18:00 h 

24 April – 30 September  6:00 – 19:00 h 

1 October – 13 November  7:00 – 17:00 h 

14 November – 31 December   8:00 – 17:00 h 

 

- the construction manager, who is simultaneously the site manager, and a chartered 

engineer/works manager in the field of civil, mechanical, or electrical engineering must 

be continuously present on site, depending on the specific type of works being executed 

on site. Attendance records shall be kept in the site logbook or through other electronic 

records. Should the contractor violate its contractual obligation hereunder (e.g. absence 

of the required personnel despite the contracting authority’s request for their presence), 

the contracting authority shall be entitled to charge a contractual penalty in the amount 
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of EUR 500 per person for each violation. The total amount of contractual penalties under 

this provision may not exceed EUR 300,000.00. Should the contractor fail to pay the 

contractual penalty by the set deadline, the contracting authority may liquidate the 

performance bond; 

- the contractor's personnel specified in Article 17 of the contract shall be present at 

coordination and other meetings and at handover, and additionally whenever required 

by the contracting authority or the contracting authority's representative for the purpose 

of ensuring the smooth and proper execution of the contractual works. Should the 

contractor violate its contractual obligation hereunder (e.g. absence of the required 

personnel despite the contracting authority’s request for their presence), the contracting 

authority shall be entitled to charge a contractual penalty in the amount of EUR 1,000 

per person for each violation. The total amount of contractual penalties under this 

provision may not exceed EUR 300,000.00. Should the contractor fail to pay the 

contractual penalty by the set deadline, the contracting authority may liquidate the 

performance bond; 

 - for materials, equipment, appliances, and executed works, the contractor shall, prior to 

installation, submit to the contracting authority the prescribed test certificates, 

declarations of performance, and certificates, and/or carry out the prescribed tests and 

commissioning; 

 - the contractor undertakes to install only first-class, new materials and equipment of the 

quality specified in the project documentation; otherwise, it will immediately remove any 

unsuitable material and/or rectify any unsatisfactory work in a manner that complies with 

professional standards, at its own expense; 

- the contractor must set up a closed and covered space for the inspection of all key 

materials to be installed in the building based on approved material samples, no later 

than by the submission of the first samples; the samples must be on a 1:1 scale and 

must remain on the construction site until completion of construction; 

 - the contractor must ensure that, prior to ordering materials and all visible and serial 

elements specified in the design or otherwise required, and no later than 60 days before 

installation, it submits samples thereof with all required characteristics (colour, size, etc.) 

to the designer, the supervising engineer, and the contracting authority for review and 

approval, including all supporting documentation; the samples shall be approved by the 

contracting authority based on the opinion of the designer and/or the supervising 

engineer, irrespective of any differing provisions or wording in the tender documentation, 

designs, or bills of quantities; all samples must be approved at least 12 months prior to 

the deadline for the completion of the contractual works; if the contractor breaches its 

contractual obligation under this point, the contracting authority shall be entitled to charge 

a contractual penalty in the amount of EUR 1,000 for each breach. The total amount of 

contractual penalties hereunder may not exceed EUR 500,000. Should the contractor 
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fail to pay the contractual penalty by the set deadline, the contracting authority may 

liquidate the performance bond; 

 - the contractor shall provide a 1:1 scale erected façade mock-up on a section of the 

building. The mock-up shall be approved by the contracting authority based on the 

opinion of the designer and/or the supervising engineer, irrespective of any differing 

provisions or wording in the tender documentation, designs, or bills of quantities; 

- the contractor undertakes to prepare a site organisation plan prior to the beginning of 

works and, upon the authorisation by the contracting authority, register the site with the 

competent inspectorate; 

- the contractor undertakes to prepare technical specifications, mounting or workshop 

drawings and quality control programmes for monitoring the quality of the materials used 

and the execution of the works covered by this contract in a timely manner. The 

contractor must submit the above-mentioned documentation to the contracting authority 

for approval no later than 30 days before the start of individual works. The approved 

documentation must be submitted to the construction site at least 6 days prior to the start 

of individual works. The documentation shall be prepared by the contractor’s specialised 

technical services under the supervision of the quality assurance manager; 

- the contractor undertakes to facilitate, at the contracting authority’s request, the 

performance of an external quality control by providing all necessary information, access 

to documentation and cooperation required for such control; 

- the contractor must provide a sustainable construction certification coordinator under the 

DGNB system; 

- the contractor must ensure sustainable construction to enable the acquisition of a gold 

certificate under the DGNB sustainable construction certification system (the registration 

fee will be paid by the contracting authority); 

- the contractor must prepare and submit the documentation and information required to 

obtain a sustainable construction certificate under the DGNB system; 

- the contractor must ensure construction monitoring using a BIM approach; 

- together with all key construction participants on the contractor's side, the contractor 

undertakes, within 20 days of the contracting authority's written notification referred to in 

the first paragraph of Article 3 of this contract, to prepare the contractor's BIM Execution 

Plan (BEP) and deliver it to the contracting authority for review and approval; 

- the contractor undertakes to provide a BIM coordinator who will lead the implementation 

of the BIM approach during the building construction phase in the BIM environment (BIM 

3D); 

- the contractor undertakes to use the Common Data Environment (CDE), provided by the 

contracting authority, for the handover and exchange of all project-related documents, 
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not only BIM models, regularly update and monitor it, manage it, enter changes, enter 

implementation data, supporting evidence, and enter data for the PID and NOV DZO.  

- the contractor undertakes to use the Common Data Environment (CDE) for the handover 

and exchange of all assets or elements specified in the OIR – Organisational Information 

Requirements document. It also undertakes to submit, in a timely and appropriate 

manner, the AIR – Asset Information Requirements document with pre-defined attributes 

(properties) for all the above-mentioned assets, which are necessary for the transition to 

management and maintenance within the Common Data Environment, and to notify the 

contracting authority in the event of any deficiencies. The handover of the required data 

shall be carried out in the agreed format / CDE – COBie module or Handover module, 

which shall be provided by the contracting authority; 

- the contractor undertakes to produce BIM models each month (by the 5th day of the 

month for the previous month) and incorporate changes that have arisen during 

construction as a result of changed project solutions or replacement of materials or 

equipment. The contractor shall regularly record changes. The contractor shall deliver 

the BIM models of changes on a monthly basis in IFC formats. The delivered BIM models 

of changes must meet all BEP requirements and must be information-compatible with 

the BIM models of the PZI phase. Prior to handover to the contracting authority, the 

contractor must carry out an internal quality control in accordance with the BEP and 

submit a quality control report together with the models. 

 - the contractor must hand over documentation (technical description, calculations, 

diagrams, drawings) with any changes incorporated during construction arising as a 

result of modifications to design solutions or substitutions of materials or equipment, 

which serve as the basis for the preparation of the as-built documentation (PID). The 

contractor shall record the changes on an ongoing basis during construction or 

immediately upon their occurrence, and shall submit them monthly (by the 5th day of the 

month for the previous month) in DWG and PDF formats. Drawings must be generated 

directly from the BIM change models previously prepared by the GOI works contractor;  

- the contractor must fulfil all other obligations relating to BIM in accordance with the 

Special Technical Conditions and the BEP BIM Implementation Plans, which define the 

requirements and protocols for the production, handover, approval and use of 

documentation and models, in the shared CDE environment provided by the contracting 

authority; 

- the contractor undertakes to independently ensure that all necessary occupational health 

and safety, environmental protection and fire safety measures are in place and 

implemented during the performance of contractual works and assume full responsibility 

for the consequences of any failure to do so; it also undertakes to pay any resulting 

damage; 

- the contractor must ensure safety on and around the construction site, with particular 

emphasis on the safety of workers and all passers-by, at its own expense; 
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- the contractor undertakes to protect the neighbouring existing buildings, objects, the 

surroundings and persons from damage and destruction at its own expense; it must also 

protect the existing utility networks, infrastructure, communication and other equipment, 

and pay any damage caused; 

 - the contractor must take into account the higher-quality solution in the event of any 

inconsistencies in the technical specifications (e.g. between the bill of quantities and the 

PZI graphic documentation), subject to the prior approval of the designer, the supervisor 

and the contracting authority; 

 - apply the same payment terms for settling obligations to its suppliers of goods, 

subcontractors and partners as those specified in the contract with the contracting 

authority for the public contract; 

 - the contractor undertakes to acknowledge, invoice and pay its suppliers, subcontractors 

and partners all outstanding liabilities in accordance with the invoices issued for services 

provided by subcontractors and partners or for goods supplied by suppliers in line with 

the inflows under the general contract; 

 - the contractor undertakes to hand over to the contracting authority a clean site that can 

be put into use immediately; 

 - the contractor undertakes to dispose of any debris and waste generated during the works 

at designated landfills, providing appropriate certificates as evidence, in accordance with 

the applicable regulations, which shall be submitted to the contracting authority;  

- the contractor must cooperate with the contracting authority’s authorised representative 

during the performance and until the completion of all works under this contract; 

 - the contractor undertakes not to replace any subcontractor without the contracting 

authority’s prior written consent and provided that the new subcontractor meets the 

conditions for subcontractors set out in the tender documentation. The contractor 

shall propose the replacement by means of a written application, attaching all 

evidence that the subcontractor meets the tender conditions for subcontractors; 

 - the contractor must regularly keep a construction log for the GOI works as the basis 

for invoicing the works performed, i.e. for determining the stage of work completion; 

- the contractor undertakes that monthly interim statements shall contain details of the 

quantities and prices of the works performed, the total value of such works, the 

amounts previously paid and the amount to be paid on the basis of the issued 

statement; 

- the contractor undertakes to submit a report on the works performed for the previous 

month and all graphic materials relating to them, prior to the issue of the monthly 

interim statement; 

- the contractor undertakes, prior to the issuance of the monthly interim payment 

certificate and no later than the 25th day of the month, to hand over the measurement 
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book regarding the works executed for the current month to the supervising engineer 

for review. The supervising engineer shall review the measurement book and forward 

it, certified, to the contractor, which shall, on the basis of the verified quantities in the 

measurement book, issue an invoice for the monthly interim payment certificate no 

later than the 5th day of the following month; 

 - the contractor undertakes to supply and erect the site signboard in accordance with 

the applicable building legislation;  

 - the contractor undertakes to hand over to the contracting authority a copy of all 

documents required for obtaining the use permit no later than 4 weeks prior to the 

scheduled technical inspection; 

- the contractor must, in accordance with the provisions of Article 3 of this contract and 

upon authorisation by the contracting authority, submit an application for conducting 

the technical inspection and obtaining the use permit; 

- the contractor undertakes to attend the technical inspection and, upon request of the 

technical inspection commission, supplement at its own expense the documentation 

previously submitted upon handover of the contractual works, failing which the 

contracting authority may call upon the performance bond;  

- the contractor must protect the trade secrets of the contracting authority and its 

business partners, as well as the confidentiality of all technical documents, 

technological processes and other information; 

- the contractor undertakes that the construction manager, acting as site manager, 

shall coordinate and align the works with all contractors on the investment project 

and attend every inspection of executed works with the supervising engineer as well 

as all necessary measurements; 

- the contractor shall, during the execution of the Works, ensure the engagement of a 

specialist responsible for the coordinated operation and integration of the mechanical 

and electrical installations and the Central Management System (CMS) (System 

Integrator). 

- the contractor must actively cooperate and coordinate work with all parties involved 

in the project, especially contractors, subcontractors and all other participants 

engaged by the contracting authority within the scope of this contract or in connection 

with the construction of the new UL FFA building – Phase 1, the new UL FS building, 

the execution of the shared access and landscaping project for the UL FS and FFA 

areas, the execution of the project to relocate the S1000 gas pipeline in the OPPN65 

area – Biotechnical Centre, the implementation of the project for the expansion of the 

public section of the DN150 water supply system for the connection of UL FS and UL 

FFA, and the implementation of the project for the redesign of the 20 kV MV cable 

loop RTP13 Vič 110/20 kV (J17) – (J09) in the area of the Faculty of Mechanical 

Engineering and the Faculty of Pharmacy, including all other contractors on the site 
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(MOL, JP VOKA SNAGA, ELEKTRO Ljubljana, ENERGETIKA LJUBLJANA,…) 

(hereinafter also: project contractors), all up to the completion of works under this 

contract, including during the technical inspection phase of the building and the 

obtaining of the operating permit;  

- the contractor undertakes to facilitate the continuous work by other project 

contractors (e.g. contractors and suppliers of furniture, technological, laboratory, 

research and kitchen equipment), as selected by the contracting authority, while 

organising the works in such a way that other contractors are introduced to the works 

in a timely manner; it shall also be obliged to ensure timely preparation of the site 

and appropriate conditions for their work (such as preparations for clean rooms, 

preparations for the delivery of equipment); 

- the contractor undertakes that the appointed construction manager, acting as site 

manager, who is actively proficient in the Slovenian language, shall, until the 

completion of the works under this contract, align, actively cooperate, and coordinate 

the works with all contractors on the project, and attend every inspection of executed 

works with the supervising engineer, as well as the necessary measurements, 

regular meetings, and weekly coordination meetings, all for the purpose of the timely 

completion and proper functionality of the building as a whole; 

- the contractor undertakes that, in the event that the contractor's representative or its 

management personnel are not fluent in the Slovenian language, it shall ensure that 

an interpreter is available throughout all working hours. Should the contractor violate 

its contractual obligation hereunder, the contracting authority shall be entitled to 

charge a contractual penalty of EUR 1,000 for each violation. The total amount of 

contractual penalties hereunder may not exceed EUR 100,000. Should the contractor 

fail to pay the contractual penalty by the set deadline, the contracting authority may 

liquidate the performance bond; 

- the contractor must ensure continuous use of and educational activities in nearby 

buildings, and make sure that any works causing loud noise are agreed in advance 

in consultation with the contracting authority; 

- the contractor must be responsible for the overall monitoring and coordination of the 

project; 

- the contractor undertakes to ensure that the GOI works are compatible with the works 

of other suppliers and contractors engaged by the contracting authority on this project; 

- the contractor undertakes to provide a training programme for the building manager 

and ensure that the building manager is trained for all systems; 

- the contractor undertakes to conduct training for maintenance personnel and the 

building operator on the energy-efficient use of the building, in accordance with the 

guidelines of the DGNB-certified sustainable building system; 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

78/96 

 

- the contractor undertakes to keep all records and documents required by regulations 

in a transparent manner and ensure that documents are recorded and stored in a 

way that provides the appropriate audit trail; 

- the contractor undertakes to mark all prepared documentation with the logos provided 

by the contracting authority. 

 

Article 10 

The contractor is obliged to provide quality management services, which include quality planning, 

quality assurance and quality control. This involves planned programming (preparation of a 

programme and implementation of the planned quality control of installed materials, equipment and 

construction products, as well as the execution of works: types and number of necessary inspections, 

investigations, evidence, etc.) to ensure the prescribed quality and compliance with the essential 

characteristics prescribed by law throughout the entire service life of the structure. 

The contractor shall be obliged to ensure quality management and quality control in accordance with 

the quality management system and to appoint a professionally qualified quality assurance manager 

to perform the following tasks: 

-     responsibility for coordinating and carrying out all necessary activities to ensure regular and 

ongoing quality assurance until the completion of construction, acquisition of operating permits and 

successful handover and acceptance; 

-     responsibility for coordinating and leading the project team to carry out regular quality control of 

installed materials and the execution of works – internal control by the contractor in charge for the 

entire duration of the works until the completion of construction, acquisition of operating permits and 

successful handover and acceptance; 

-     the site manager and the quality assurance manager are the persons responsible for regular 

assurance and continuous achievement of the prescribed quality of installed materials, equipment 

and construction products, as well as the execution of all works throughout the entire duration of the 

project until the completion of construction, the issue of operating permits and successful handover 

and acceptance; 

-     responsibility for appointing and coordinating specialised staff to carry out regular quality control 

of installed materials, equipment and construction products, as well as the works performed, for each 

individual type of the GOI works; 

-     organisation of regular and continuous implementation of all activities to ensure the quality of 

installed materials, equipment and construction products, as well as the execution of works, including 

the performance of prescribed quality control: timely preparation of technical specifications (TS) (TS 

must be submitted for approval 30 days prior to the beginning of works; approved specifications must 

be delivered to the construction site at least 7 days before the beginning of individual works), 

implementation of quality assurance and control in accordance with the approved TS and the quality 

control plan (approved frequency and methods of inspection, measurements, evidence, etc.), 

preparation and control of regular weekly records and monthly reports on the implementation of 
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quality control of installed materials, equipment and construction products, as well as the works 

carried out and the prescribed quality achieved; drafting of final reports on the quality achieved for 

each individual type of works, etc. 

-     immediate suspension of specific works in the event of failure to achieve the prescribed and 

appropriate quality, and immediate preparation of problem reports (findings reports) and measures 

to rectify all identified deficiencies and defects; 

-     responsibility for ensuring the quality of installed materials, equipment and construction products, 

as well as the works performed by subcontractors and other contractors on the construction site in 

the same scope and under the same conditions and requirements; own quality assurance and control 

of subcontractors and other contractors, as well as suppliers of materials, equipment and 

construction products intended for installation; 

-     coordination and regular cooperation with the contracting authority’s authorised representatives 

in the field of quality assurance and control. 

 

Article 11 

During the performance of works hereunder, the contractor shall be obliged to keep the construction 

site and the building clean on a daily basis and to remove all unnecessary material at its own expense 

and in accordance with the applicable regulations on the management of waste generated during 

construction works. Upon the completion of works, the contractor must leave the building and its 

surroundings clean and tidy. Otherwise, the contracting authority may do so at the contractor’s 

expense without prior notice. 

The contracting authority hereby authorises the contractor in accordance with the decree regulating 

the management of waste generated during construction works to hand over the resulting 

construction waste to a collector or processor of construction waste and keep and complete the site 

records on behalf of the contracting authority. 

 

 

Article 12 

The contracting authority undertakes: 

-  to make available to the contractor all documentation and information at its disposal that is necessary 

for the scope of works to be performed; 

-  to cooperate with the contractor in order to ensure that the works are performed in a timely manner; 

-  
 

to keep the contractor informed of any changes and new circumstances that could  

affect the performance of the works; 

-  to settle payment obligations arising from the contract. 
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VII. GUARANTEE FOR THE QUALITY OF WORKS AND PRODUCTS  

Article 13 

The contractor hereby provides the following guarantees: 

a) warranty period for construction soundness, in particular for structural strength, safety, 
waterproofing, façade and roof: 10 years, 
 

b) warranty period for faults in the universal wiring: 10 years,  
 

c) warranty period for defects in mechanical installations distribution systems (gas, sewerage, water 
supply, heating and cooling): 10 years,  

 

d) warranty period for other equipment and devices, including air handling units: 3 years,  
 

e) the warranty period for all other defects in the works is 5 years; 
 

upon successful handover of the works. 

The date of commencement of the warranty, which must be made out to the contracting authority, 

shall be the date of handover. 

Any hidden defects shall be dealt with in accordance with the provisions of the Code of Obligations. 

A new warranty period shall start for any replaced parts during the warranty period on the date of 

replacement. 

 
Article 13a 

During the first heating season, the contracting authority shall commission an authorised body to 

carry out a thermographic survey of all buildings constructed under this contract. In the event that 

the thermographic survey identifies “thermal bridges” or any other defects for which the contractor is 

responsible, the contracting authority shall notify the contractor in writing of the identified defects and 

provide it with the thermographic survey report. 

 
The contractor shall rectify all identified defects and deficiencies at its own expense within 6 months 

of receipt of the written notice and the thermographic survey report.  

 

If the contractor fails to rectify the identified defects and deficiencies within the specified period, the 

contracting authority shall be entitled to draw on the guarantee for the rectification of defects during 

the warranty period. 

 

Article 14 

If a defect is found during the warranty period, the contractor must remedy it at its own expense 

within a reasonably agreed timeframe after the contracting authority has notified it of the defect. The 

time taken to rectify the defect shall in no case exceed five working days from the date of reporting 
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it, unless the contracting authority establishes that this period is not suitable or proportionate given 

the nature of the defect and the complexity involved in rectifying it, and therefore approves a longer 

period for rectification.  

If the contractor fails to rectify the defect within the timeframe specified in the previous paragraph, 

the contracting authority will hire another contractor to rectify the defect at the expense of the 

contractor hereunder (acting with due diligence). In such case, the contracting authority will charge 

the contractor a 5% surcharge on the value of such works to cover its administrative costs. Should 

the contractor fail to cover the costs of rectifying the defects, the contracting authority may liquidate 

the financial security for the rectification of defects during the warranty period to cover such costs. 

 

Article 14.a 

The contracting authority may liquidate the performance bond if: 

- the contractor fails to start fulfilling its contractual obligations within the timeframe and in 

accordance with the provisions of the contract, 

- the contractor ceases to fulfil its contractual obligations in accordance with the provisions 

of the contract, 

- the contractor fails to fulfil its contractual obligations in the agreed quality, scope or within 

the agreed timeframe (i.e. grounds for non-performance, late performance or inadequate 

performance), 

- the contractor causes damage to the contracting authority which is not compensated 

within 8 days of the latter’s request, 

- the contractor fails provide a warranty bond to the contracting authority in a timely manner, 

- this is stipulated in other articles of this contract. 

 

The contracting authority may also liquidate the performance bond if it withdraws from the contract 

for another justified reason arising from the contractor’s sphere of influence, or if the contractor 

withdraws from the contract without a justified reason arising from the contracting authority’s sphere 

of influence. 

 

 

The contracting authority may liquidate the warranty bond if:  

- the contractor fails to rectify all notified defects in full, appropriately and within the 

specified timeframe and/or fails to supply and install the appropriate spare parts as 

specified herein during the warranty period, 

- the service provided does not possess the properties, characteristics, quality or 

certifications to which the contractor has committed, or which it ought to possess in 

accordance with its nature, 

- the contractor fails to provide the contracting authority, at the latter’s request, a new or 

amended warranty bond, 

- this is stipulated in other articles of this contract. 

 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

82/96 

 

VIII. HANDOVER AND ACCEPTANCE OF COMPLETED WORKS 

Article 15 

The handover of the contract works shall be carried out by the authorised representatives of the 

contracting authority and the contractor no later than the deadline specified in the first paragraph of 

Article 3 of the contract. 

Conditions that must be cumulatively met for a successful handover and acceptance: 

• the contractor has completed all the works agreed in the contract, 

• the contractor has entered all the parameters and data required for the transition to 

management in the Common Data Environment (CDE) and the BIM, 

• the contractor has submitted the building manager training programme and the building 

manager has been trained on all the systems,  

• the contractor has carried out the training of the building manager on the energy-efficient use of 

the building, in accordance with the instructions of the DGNB-certified sustainable building 

system 

• the contractor has handed over all necessary documentation to the contracting authority, 

including the maintenance and operating instructions, 

• the contractor has submitted the certificate of building reliability to the contracting authority, 

• the contractor has handed over to the contracting authority all warranty certificates for the 

installed equipment and devices, 

• the contracting authority has obtained an operating permit for the works carried out on the basis 

of a building permit. 

 

The contracting authority and the contractor shall confirm the handover and acceptance by signing 

the handover report. The conditions for proceeding with the preparation of the final statement for the 

works carried out shall thus be met. The final account shall be prepared within 30 days of the signing 

of the handover record. 

The contractor shall issue the final invoice on the basis of the agreed and signed final account of the 

executed works and upon submission of the warranty bond. 

Prior to the expiry of each of the warranty periods referred to in Article 13 hereof, the contracting 

parties shall carry out an inspection of any outstanding defects or deficiencies. In the event of 

identified defects or deficiencies, the contracting authority shall have the right to require an 

extension of the validity of the financial security for the rectification of defects during the warranty 

period, namely for the full value of the financial security subject to extension and for an additional 

required period of not less than 1 year. If the contractor fails to submit an appropriate extension of 

the financial security, the contracting authority may call on the bank or insurance guarantee for the 

rectification of defects during the warranty period for its full value. 

 

IX. CONTRACTUAL PENALTY 

Article 16 
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If the Contractor fails to meet any critical deadlines, interim milestones and/or any other obligations 

under this Contract, and/or if the Contract Works are completed and handed over late due to reasons 

attributable to the Contractor, the Contracting Authority shall be entitled to charge the Contractor 

liquidated damages in the amount of 1.5‰ (one point five per mille) of the estimated value of the 

Contract Works (including VAT) for each day of delay. 

The aggregate amount of liquidated damages payable under this provision shall not exceed 10% 

(ten per cent) of the estimated value of the Contract Works, including VAT, referred to in Article 4 of 

this Contract.The contracting authority may withhold the amount of the contractual penalty referred 

to in the preceding paragraph from the payment of an individual invoice. 

Should the contracting authority incur costs and damages exceeding the contractual penalty due to 

the contractor’s delay for which the contractor is responsible, the contractor shall be obliged to pay 

all costs incurred and the full amount of the damage in addition to the contractual penalty. The 

contracting authority may also liquidate the financial performance bond to recover the contractual 

penalty, the costs and damages incurred. Furthermore, the contracting authority may recover the 

contractual penalty from the funds withheld in accordance with this contract. 

 

X. REPRESENTATIVES UNDER THE CONTRACT 

Article 17 

The contracting parties agree that the construction manager, the authorised mechanical engineer 

and the authorised electrical engineer may not perform other functions/roles under this contract, 

while the other personnel listed below may perform a maximum of two functions/roles under this 

contract. 

 

The authorised representatives of the contracting authority under this contract are: 

_________________________________ 

 

_________________________________ 

 

The contracting authority’s professional supervisor under this contract shall be 

_____________________________________. 

The contractor’s authorised representative under this contract shall be 

_____________________________________. 

 

The construction manager, who is also the site manager, under this contract is 

_____________________________________. 
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The authorised engineer/works manager in the field of civil engineering is 

_____________________________________. 

 

The authorised engineer/works manager in the field of mechanical engineering is 

_____________________________________. 

 

The authorised engineer/works manager in the field of electrical engineering is 

_____________________________________. 

 

The System Integrator is 

____________________________________________________________________________. 

 

The coordinator for DGNB sustainable building certification is 

_____________________________________. 

 

The BIM coordinator is ___________________________________________________________. 

 

The quality assurance manager shall be _____________________________________________. 

 

The person responsible for ICT installations is ________________________________________. 

 

The person responsible for control automation is ______________________________________. 

 

The person responsible for implementing the containment of vibration transmission to the 

contracting authority's equipment is  

____________________________________________________________________________. 

 

The contractor shall notify the contracting authority of any replacement of the authorised 

representative under this contract. 

 

 

XI. SUBCONTRACTORS 

(Note: The provisions in Section XI apply only if the contractor uses subcontractors) 
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Article 18 

Should the subcontractor request direct payment, the contractor authorises the contracting authority, 

and the contracting authority accepts this authorisation, to pay the subcontractors directly on the 

basis of a confirmed invoice or statement.  

The subcontractor agrees that the contracting authority shall pay the subcontractor’s receivables 

hereunder due from the supplier directly to the subcontractor. 

If the subcontractor does not request direct payment, the contracting authority shall require the 

principal contractor to send it, no later than 60 days after payment of the final invoice, a written 

statement from the contractor and a written statement from the subcontractor confirming that the 

subcontractor has received payment for the work performed directly related to the subject matter of 

the public contract. 

If a subcontractor is replaced after the contract has been signed, or if the contractor engages a new 

subcontractor, the contractor must submit the following to the contracting authority within 5 days of 

the change: a statement that it has settled all undisputed obligations to the original subcontractor, a 

request from the new subcontractor for direct payment, if relevant, and an authorisation for payment 

for the works performed and accepted or the supplies to be made directly to the new subcontractor, 

if so requested. 

The contractor may demonstrate compliance with the required conditions (e.g. references) using 

subcontractors. In such case, the subcontractor must submit its own references, and the same 

subcontractor will have to carry out the works under the public contract to which the references 

relate. 

If the contractor replaces a subcontractor whose reference was submitted with the tender, the 

contractor must submit an equivalent reference for the new subcontractor for the same type of work 

as the reference submitted for the replaced subcontractor at the time of tender submission and the 

new subcontractor must be registered as subcontractor for works of the same type as those specified 

in such new reference.  

 

Article 19 

If a subcontractor requests direct payment, the contracting authority shall pay the subcontractor for 

the work performed after the contractor has approved and submitted the subcontractor’s statement 

or invoice. If the contractor fails to approve the subcontractor’s statement or invoice, it shall be 

deemed to have approved the subcontractor’s statement or invoice for the work performed by the 

subcontractor once such work has been approved by the contracting authority’s professional 

supervisor.  

If the subcontractor’s invoice or statement is only partially confirmed by the principal contractor or 

the professional supervisor, the contracting authority shall pay the undisputed portion of the 

subcontractor’s statement or invoice to the subcontractor within the agreed payment deadlines. 



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

86/96 

 

 

XII. OTHER PROVISIONS 

Article 20 

If the contractor: 

• goes bankrupt or becomes insolvent, if a court order for the payment of debts is issued against it, 

if it is in compulsory settlement, if, as a legal entity, it has passed a resolution on the dissolution 

of the company (except for voluntary liquidation due to a merger or restructuring), if a liquidator is 

appointed, or if the contractor initiates a similar action or if such action is brought against them 

due to debt, or 

• fails to begin the contractually agreed works by the contractual deadline, or within any subsequent 

period set by the contracting authority; 

• fails to achieve the contractually agreed quality and fails to rectify such situation even within a 

subsequent period set by the contracting authority; 

• suspends the works without the contracting authority’s written consent; 

• misses critical milestone deadlines and fails to make up for such delays even within a subsequent 

period set by the contracting authority; 

• violates the provisions of Article 9 hereof;  

 

the contracting authority may also withdraw from this contract. In such case, the contractor shall be 

obliged to pay a contractual penalty amounting to 10% of the estimated contract value (including 

VAT) as well as any damages. Should the contractor fail to pay the contractual penalty and damages, 

the contracting authority shall be entitled to liquidate the performance bond/warranty bond in order 

to recover the contractual penalty. Furthermore, the contracting authority may recover the 

contractual penalty from the funds withheld in accordance with this contract. 

The contracting authority and the contractor agree that the right to charge a contractual penalty is 

not conditional upon damage being incurred by the contracting authority. The contracting authority 

shall claim compensation for damages according to the general principles of liability for damages, 

independently of whether a contractual penalty is invoked. 

 

Article 21 

In the event that a need for additional works arises, the contractor shall execute them without 

objection, immediately and without delay, upon a unilateral declaration or request by the contracting 

authority, at the tender prices on the basis of which this contract was concluded, taking into account 

the discount shown in the tender, and within the deadlines customary for this type of works. In the 

case referred to in the preceding sentence (i.e. when the contractor’s cost estimate submitted with 

the tender shows the price for additional works), the contractor shall not be entitled to refuse the 

performance of additional works or to suspend works on the building due to a request for the 

performance of additional works.  

The contractor shall be obliged to submit an offer for the additional works referred to in the preceding 

paragraph of this Article within three days of a request from the contracting authority compiled in 

accordance with the provisions of the preceding paragraph (i.e. at the prices set out in the 
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contractor’s cost estimate submitted with the tender, taking into account any discount shown in the 

tender). 

If the price from the contractor’s cost estimate submitted in the tender is not specified for individual 

additional works, the contractor shall send the contracting authority for its approval, within three days 

of receiving the contracting authority’s request for additional works, an offer for the performance of 

those additional works, where the contractor must, when compiling the offer, take into account the 

price list of cost elements referred to in Article 4a of this contract and any discount shown in the 

tender. If it is not possible to determine prices for additional works on the basis of the price list of 

cost elements as stated in the preceding sentence, the contractor shall compile an offer that 

corresponds to the value of the work, the usual time and the usual payment for such type of work.  

An annex to the contract shall be concluded for all additional works. 

Any additional works relating to the subject matter hereof shall be regulated by the procedures in 

accordance with the Public Procurement Act. 

 

Article 22  

The contractor shall not, without prior written consent of the contracting authority, transfer the 

contract or any part thereof, or any rights, benefits, obligations or interests arising from or under the 

contract, to a third party. 

 

Article 23 

Any contract in which a person promises, offers or gives any undue advantage to the representative 

or agent of a public sector agency or organisation on behalf or for the account of another contracting 

party for the purpose of: 

- obtaining business, or 

- concluding business under more favourable terms and conditions, or 

- omitting due oversight of the performance of contractual obligations, or 

- engaging in other actions or omissions whereby harm is caused to the public sector 

authority or organisation or that enable the obtaining of illicit benefit for the 

representative or agent of the public sector authority or organisation, for the other 

contracting party or for its representative, statutory representative or agent, 

shall be deemed to be null and void. 

 

Article 24 

The contract shall cease to be valid if the contracting authority becomes aware that a court has found 

a breach of the obligations set out in the second paragraph of Article 3 of the Public Procurement 

Act (ZJN-3) by the contractor or its subcontractor by a final judgment or if the contracting authority 

becomes aware that the competent state authority has found at least two breaches concerning 

payment for work, working hours, rest periods, performance of work under civil law contracts despite 

the existence of the elements of employment relationship or undeclared employment, for which a 
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fine for a minor offence has been imposed on them by one or several final decisions. If the contracting 

authority becomes aware of a breach, it must notify the contractor thereof within ten days. The 

contractor may submit evidence that it has taken sufficient measures that prove its reliability despite 

the existence of the breaches by a deadline set by the contracting authority, which may not be longer 

than 15 days. If a breach is committed by a subcontractor, the contractor may, by the same deadline, 

submit proof that the subcontractor has taken sufficient measures that prove its reliability despite the 

existence of the breaches. Should the contractor fail to supply proof for the subcontractor, or should 

it do so but the contracting authority assesses that the measures are insufficient, the contractor may 

replace the subcontractor by a deadline set by the contracting authority, which may be no longer 

than 15 days, in accordance with Article 94 of the ZJN-3, or may take over the works that it assigned 

to the subcontractor itself, as long as replacement or takeover does not entail a significant 

modification to the contract. Should the contractor fail to supply proof for itself or for a subcontractor, 

or should it do so but the contracting authority assesses that the measures are insufficient, or should 

the contractor not take over the works itself or propose a new subcontractor, or should the contracting 

authority reject a new subcontractor proposed on time in accordance with Article 94 of the ZJN-3, 

the condition subsequent shall come into effect provided that at least six months remain between 

the contracting authority learning of the breach and the expiry of the contract. Without prejudice to 

the preceding sentence, the contract shall not be terminated if termination would cause the 

contracting authority to incur disproportionate costs or suffer significant problems in ensuring the 

smooth performance of works or a significant delay, on condition that the contracting authority 

informs the contractor, no later than within 20 days of learning about the breach, that the contract is 

not to be terminated.  

 

In the event of the condition subsequent being met, this contract shall be deemed to have been 

rescinded on the day that a new contract for performance of the public contract is concluded. The 

contracting authority shall then initiate a new contract award procedure without delay, within 60 days 

of learning of the breach. Should the contracting authority fail to initiate a new contract award 

procedure by this deadline, the contract shall be deemed to have been rescinded on the sixtieth day 

after the contracting authority learned of the breach. 

 

Article 25 

The contracting parties agree that any disagreements or disputes shall primarily be resolved by 

mutual agreement; should this fail, the competent court in Ljubljana shall decide on the disputes. 

 

Article 26 

Special construction practices shall apply provided they are not contrary to the provisions of this 

contract. 

 

Article 27 
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This contract shall enter into force on the date it is signed by both contracting parties and subject to 

the condition precedent that the contractor provides a performance bond. 

 

Any amendments or supplements to this contract shall only be valid in the form of a written annex 

hereto. 

 

The contract is drawn up in two copies, of which each contracting party shall receive one./The 

contract is drawn up in the form of an electronic document, which shall be electronically signed by 

all signatories using a secure electronic signature, and each signatory shall receive an identical copy 

of the signed electronic document. 

 

 

Annexes: 

- Tender No. ………………… dated ………………. (including cost estimate) 

- performance bond 

- insurance policy 

- statement of the tenderer’s ownership structure 

 

 

 

In Ljubljana, on ____________    In _______________, on ___________ 

 

Contracting authority: 

 

Contractor: 

  

UNIVERSITY OF LJUBLJANA 

 

 

Prof. Dr Gregor Majdič, Rector 

 

 

Stamp and signature: 

 

Stamp and signature: 

Place: ..................... 

 

Place: ..................... 

Date: ……………………………… 

 

Date: ……………………………… 
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Tender Form No. 7a 

 

Sample: TENDER BOND 

Header with details of the guarantor (insurance company/bank) or SWIFT code 

 

For:    University of Ljubljana, Kongresni trg 12, 1000 Ljubljana 

Date:       (enter the date of issue) 

 

TYPE OF BOND:       (enter the type of bond: suretyship insurance/bank guarantee) 

 

REFERENCE NO:       (enter guarantee reference number) 

 

GUARANTOR:       (enter the name and address of the insurance company/bank at place of issue) 

 

ORDERING PARTY:       (enter the name and address of the party ordering the bond, i.e. the tenderer 

selected in the public procurement procedure) 

 

BENEFICIARY:       (enter the name of the contracting authority under the public procurement procedure) 

 

UNDERLYING TRANSACTION: obligation of the ordering party of the bond deriving from its tender submitted 

in public procurement procedure no.       (enter the reference number of the notice or the internal reference 

of the public procurement procedure), of       (enter the date of publication), the subject of which is the New 

building of UL FFA – Phase 2. 

  

AMOUNT AND CURRENCY: EUR 750,000 

DOCUMENTS THAT MUST BE ATTACHED TO THE PAYMENT REQUEST ALONGSIDE THE 

STATEMENT AND ARE EXPLICITLY REQUIRED IN TEXT BELOW: none 

 

LANGUAGE OF REQUIRED DOCUMENTS: Slovenian 

 

FORM OF PRESENTATION: In paper form by registered mail or any other form of express mail services or 

electronic format through the SWIFT system to the following address           (enter the guarantor’s SWIFT 

address) 
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PLACE OF PRESENTATION:       (guarantor to insert address of branch where a paper presentation is to 

be made or, in the case of an electronic presentation, an electronic address such as the guarantor’s SWIFT 

address)  

Paper documents may nevertheless be submitted in any of the guarantor’s branches in the Republic of 

Slovenia.  

  

EXPIRY DATE: DD. MM. YYYY (enter the bond’s expiry date) 

 

PARTY LIABLE FOR THE PAYMENT OF ANY COSTS:       (enter the name of the party ordering the 

bond, i.e. the tenderer selected in the public procurement procedure) 

As a guarantor, we hereby irrevocably undertake to pay the beneficiary any amount up to the bond amount 

upon the beneficiary’s presentation of its payment demand, in the form of presentation indicated above, signed 

by the authorised signatory or signatories, supported by other documents as may be listed above, and in any 

event together with the beneficiary’s declaration, which is either included in the payment demand itself or in a 

separate signed document attached to or referring to such demand, and in which it is stated how the ordering 

party of the bond failed to perform its obligations under the underlying transaction. 

Any request for payment under this bond must be received on or before the effective date of the insurance at 

the place of submission indicated above. 

Any disputes in connection with this bond shall be resolved before the court with subject-matter jurisdiction in 

Ljubljana according to Slovenian law. 

This bond is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 revision, ICC Publication 

No. 758. 

 

 guarantor 

(stamp and signature) 
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Tender Form No. 7b 

 

Sample: PERFORMANCE BOND 

 

Header with details of the guarantor (insurance company/bank) or SWIFT code 

 

For:    University of Ljubljana, Kongresni trg 12, 1000 Ljubljana 

Date:       (enter the date of issue) 

 

TYPE OF BOND:       (enter the type of bond: suretyship insurance/bank guarantee) 

 

REFERENCE NO:       (enter guarantee reference number) 

 

GUARANTOR:       (enter the name and address of the insurance company/bank at place of issue) 

 

ORDERING PARTY:       (enter the name and address of the party ordering the bond, i.e. the tenderer 

selected in the public procurement procedure) 

 

BENEFICIARY:       (enter the name of the contracting authority under the public procurement procedure) 

 

UNDERLYING TRANSACTION: obligation of the party ordering the bond under contract no.       dated 

      (enter the number and date of the public contract concluded based on procedure referenced XXXXXX) 

for the new building of UL FFA – Phase 2, in the amount of EUR …………. (including VAT) 

  

AMOUNT AND CURRENCY:      (enter the maximum amount (5% of the estimated contractual value 

including VAT) in figures and words and currency) 

 

DOCUMENTS THAT MUST BE ATTACHED TO THE PAYMENT REQUEST ALONGSIDE THE 

STATEMENT AND ARE EXPLICITLY REQUIRED IN TEXT BELOW: none 

 

LANGUAGE OF REQUIRED DOCUMENTS: Slovenian 

 

FORM OF PRESENTATION: In paper form by registered mail or any other form of express mail services or 

electronic format through the SWIFT system to the following address           (enter the guarantor’s SWIFT 

address) 
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PLACE OF PRESENTATION:       (guarantor to insert address of branch where a paper presentation is to 

be made or, in the case of an electronic presentation, an electronic address such as the guarantor’s SWIFT 

address)  

Paper documents may nevertheless be submitted in any of the guarantor’s branches in the Republic of 

Slovenia.  

  

EXPIRY DATE: DD. MM. YYYY (enter the expiry date of the bond (at least 30 days after completion of the 

works)) 

 

PARTY LIABLE FOR THE PAYMENT OF ANY COSTS:       (enter the name of the party ordering the 

bond, i.e. the tenderer selected in the public procurement procedure) 

As a guarantor, we hereby irrevocably undertake to pay the beneficiary any amount up to the bond amount 

upon the beneficiary’s presentation of its payment demand, in the form of presentation indicated above, signed 

by the authorised signatory or signatories, supported by other documents as may be listed above, and in any 

event together with the beneficiary’s declaration, which is either included in the payment demand itself or in a 

separate signed document attached to or referring to such demand, and in which it is stated how the ordering 

party of the bond failed to perform its obligations under the underlying transaction. 

Any request for payment under this bond must be received on or before the effective date of the insurance at 

the place of submission indicated above. 

Any disputes in connection with this bond shall be resolved before the court with subject-matter jurisdiction in 

Ljubljana according to Slovenian law. 

This bond is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 revision, ICC Publication 

No. 758. 

 

 guarantor 

(stamp and signature) 

 

 

  



 

 

Tender documentation – New building of UL FFA – Phase 2 

 

94/96 

 

Tender Form No. 7c 

Sample: WARRANTY BOND 

 

Header with details of the guarantor (insurance company/bank) or SWIFT code 

 

For:    University of Ljubljana, Kongresni trg 12, 1000 Ljubljana 

Date:       (enter the date of issue) 

 

TYPE OF BOND:       (enter the type of bond: suretyship insurance/bank guarantee) 

 

REFERENCE NO:       (enter guarantee reference number) 

 

GUARANTOR:       (enter the name and address of the insurance company/bank at place of issue) 

 

ORDERING PARTY:       (enter the name and address of the party ordering the bond, i.e. the tenderer 

selected in the public procurement procedure) 

 

BENEFICIARY:       (enter the name of the contracting authority under the public procurement procedure) 

 

UNDERLYING TRANSACTION: obligation of the party ordering the bond for the remedying of defects during 

the warranty period under contract no.       dated       (enter the number and date of the public contract 

concluded based on procedure referenced XXXXXX) for the new building of UL FFA – Phase 2, in the 

amount of EUR …………. (including VAT) 

  

AMOUNT AND CURRENCY:      (enter the maximum amount (5% of the estimated contractual value 

including VAT) in figures and words and currency) 

 

DOCUMENTS THAT MUST BE ATTACHED TO THE PAYMENT REQUEST ALONGSIDE THE 

STATEMENT AND ARE EXPLICITLY REQUIRED IN TEXT BELOW: none 

 

LANGUAGE OF REQUIRED DOCUMENTS: Slovenian 

 

FORM OF PRESENTATION: In paper form by registered mail or any other form of express mail services or 

electronic format through the SWIFT system to the following address           (enter the guarantor’s SWIFT 

address) 
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PLACE OF PRESENTATION:       (guarantor to insert address of branch where a paper presentation is to 

be made or, in the case of an electronic presentation, an electronic address such as the guarantor’s SWIFT 

address)  

Paper documents may nevertheless be submitted in any of the guarantor’s branches in the Republic of 

Slovenia.  

  

EXPIRY DATE: DD. MM. YYYY (enter the expiry date of the bond (10 years and a further 30 days from the 

scheduled handover and acceptance hereunder)) 

 

PARTY LIABLE FOR THE PAYMENT OF ANY COSTS:       (enter the name of the party ordering the 

bond, i.e. the tenderer selected in the public procurement procedure) 

As a guarantor, we hereby irrevocably undertake to pay the beneficiary any amount up to the bond amount 

upon the beneficiary’s presentation of its payment demand, in the form of presentation indicated above, signed 

by the authorised signatory or signatories, supported by other documents as may be listed above, and in any 

event together with the beneficiary’s declaration, which is either included in the payment demand itself or in a 

separate signed document accompanying or referring to such demand, and in which it is stated how the party 

ordering the bond failed to fulfil its obligations under the underlying transaction. 

Any request for payment under this bond must be received on or before the effective date of the insurance at 

the place of submission indicated above. 

Any disputes in connection with this bond shall be resolved before the court with subject-matter jurisdiction in 

Ljubljana according to Slovenian law. 

This bond is subject to the Uniform Rules for Demand Guarantees (URDG), 2010 revision, ICC Publication 

No. 758. 

 

 guarantor 

(stamp and signature) 
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Tender Form No. 8 

 

COST ESTIMATE SUMMARY (BREAKDOWN) 

for the public contract “New building of UL FFA – Phase 2” 

 

 

Name of the TENDERER:  

 

 

 

 

TENDER VALUE (TOTAL TENDER VALUE AS STATED IN THE TENDER COST ESTIMATE) 

 

*Tender price in EUR excluding VAT *Tender price in EUR including VAT 

  

 

*The Tender Price is identical to the estimated tender price specified in the Bill of Quantities 

and Tender Form No. 3. 

 

 

Date: Signature: 

_________________ ______________________________ 

 






